
MAR 21, 2001 08:35 AM WILSON

TIP NO I-3606 8.1341101 10:00AM 1 /  3 001
FED AID NO IMS-95-3(76)115 14.024 KM MAR 20 2001 C200168
PAVEMENT REHABILITATION, RESURFACING & MEDIAN GUARDRAIL.

I-95 FROM SR-1116 (MP-115) TO SR-1309 (MP-123). 

S. T. WOOTEN CORPORATION REA CONSTRUCTION COMPANY

WILSON,  NC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 775000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 150000.00 30000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  2500.00 1000.00 25000.00 10000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  24,000 M3  3.75 90000.00 16.50 396000.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  1,100 M3  30.00 33000.00 15.00 16500.00UNDERCUT EXCAVATION
0006 0106000000-M 230  92,000 M3  6.25 575000.00 4.75 437000.00BORROW EXCAVATION
0007 0156000000-M SP   10,000 M2  6.00 60000.00 3.00 30000.00REMOVAL OF EXT ASPHALT PVM'T
0008 0163000000-M SP   2,150 M2  52.00 111800.00 42.00 90300.00REMOVAL OF EXT CONC PVM'T
0009 1011000000-N 500 Lump Sum 50000.00 300000.00FINE GRADING
0010 1121000000-M 520  3,100 MTN 19.75 61225.00 21.00 65100.00AGGREGATE BASE COURSE
0011 1297000000-M 612  129,900 M2  1.75 227325.00 2.10 272790.00MILL ASP PVMT ****MM DTH

(240MM)
0012 1319000000-M SP   55,600 M   0.29 16124.00 0.35 19460.00MILLED RUMBLE STRIPS
0013 1493000000-M SP   70,200 MTN 25.00 1755000.00 29.00 2035800.00ASP CONC BASE CRS B37.5C
0014 1508000000-M SP   94,400 MTN 23.25 2194800.00 28.00 2643200.00ASP CONC INTR CRS I19.0D
0015 1550000000-M SP   78,000 MTN 23.75 1852500.00 29.00 2262000.00ASP CONC SURF CRS S12.5D
0016 1560000000-M SP   3,019 MTN 157.00 473983.00 200.00 603800.00ASP FOR PLANT MIX  PG64-22
0017 1565000000-M SP   4,437 MTN 176.00 780912.00 225.00 998325.00ASP FOR PLANT MIX  PG70-22
0018 1570000000-M SP   4,291 MTN 310.00 1330210.00 340.00 1458940.00ASP FOR PLANT MIX, PG 76-22
0019 1891000000-M SP   2,150 M2  185.00 397750.00 100.00 215000.00GENERIC PAVING ITEM (M2)

200MM CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT

0020 2099000000-M 816  1,000 M   15.00 15000.00 15.00 15000.00SHLDR DRAINS
0021 2110000000-M 816  1,000 M   6.00 6000.00 5.40 5400.00100MM SHLDR DRAINS PIPE
0022 2121000000-M 816  100 M   34.00 3400.00 20.00 2000.00100MM OUTLET PIPE (SH DRN
0023 2132000000-N 816  10 EA  140.00 1400.00 150.00 1500.00CONC PAD SHLDR DRN OUTLET
0024 3030000000-M 862  3,429 M   26.25 90011.25 26.25 90011.25STL BM GRDRAIL
0025 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0026 3210000000-N 862  4 EA  450.00 1800.00 450.00 1800.00GR ANCHOR TYPE CAT-1
0027 3270000000-N SP   9 EA  1500.00 13500.00 1500.00 13500.00GR ANCHOR TYPE 350
0028 3285000000-N SP   10 EA  1400.00 14000.00 1400.00 14000.00GR ANCHOR TYPE M-350
0029 3300000000-N 862  12 EA  1100.00 13200.00 1100.00 13200.00GR ANCHOR TYPE XI
0030 3330000000-N 862  4 EA  400.00 1600.00 400.00 1600.00GR ANCHOR TYPE XIII
0031 3345000000-M SP  685.8 M   12.60 8641.08 12.60 8641.08R&RSET EXISTING GUARDRAIL
0032 3360000000-M 863 4,301.49 M   2.30 9893.43 2.30 9893.43REMOVE GUARDRAIL
0033 3389400000-M SP   5,000 M   13.40 67000.00 13.12 65600.00DBL FACED CABLE GUIDERAIL
0034 3389600000-N SP   28 EA  750.00 21000.00 750.00 21000.00CBL GUIDERAIL ANCH UNIT
0035 4400000000-M 1110  91 M2  75.00 6825.00 80.00 7280.00WORK ZONE SIGNS (STAT)
0036 4405000000-M 1110  80 M2  67.00 5360.00 70.00 5600.00WORK ZONE SIGNS (PORT)
0037 4410000000-M 1110 0.9 M2  73.00 65.70 72.00 64.80WORK ZONE SIGNS (BARRICAD
0038 4415000000-N 1115  2 EA  3400.00 6800.00 4400.00 8800.00FLASHING ARROW PNL TYPE C
0039 4420000000-N 1120  2 EA  10000.00 20000.00 25000.00 50000.00CHANGEABLE MESSAGE SIGNS



MAR 21, 2001 08:35 AM WILSON

TIP NO I-3606 8.1341101 10:00AM 2 /  3 001
FED AID NO IMS-95-3(76)115 14.024 KM MAR 20 2001 C200168
PAVEMENT REHABILITATION, RESURFACING & MEDIAN GUARDRAIL.

I-95 FROM SR-1116 (MP-115) TO SR-1309 (MP-123). 

S. T. WOOTEN CORPORATION REA CONSTRUCTION COMPANY

WILSON,  NC CHARLOTTE,  NC  

0040 4430000000-N 1130  350 EA  55.00 19250.00 65.00 22750.00DRUMS
0041 4445000000-M 1145 7.2 M   53.00 381.60 29.00 208.80BARRICADES (TYPE III)
0042 4460000000-N 1155  4 EA  121.00 484.00 275.00 1100.00WARNING LIGHTS (TYPE B)
0043 4465000000-N 1160  2 EA  18300.00 36600.00 7200.00 14400.00TEMPORARY CRASH CUSHIONS
0044 4470000000-N 1160  218 EA  175.00 38150.00 540.00 117720.00RESET CRASH CUSHION
0045 4480000000-N 1165  2 EA  19250.00 38500.00 8000.00 16000.00TRUCK MTD IMP ATTN 60 MPH
0046 4510000000-N SP   100 HR  21.00 2100.00 43.00 4300.00POLICE
0047 4580000000-M SP   60,800 M   8.00 486400.00 7.50 456000.00RESET MOVBLE CONCRETE BARRIER
0048 4590000000-M SP   5,480 M   21.15 115902.00 26.00 142480.00GENERIC TRAFFIC CONTROL ITEM (M)

DEPARTMENT FURNISHED MOVABLE  CONCRETE
BARRIER

0049 4600000000-N SP   1 EA  33000.00 33000.00 25500.00 25500.00GENERIC TRAFFIC CONTROL ITEM (EA)
DEPARTMENT FURNISHED TRANSFER & TRANSPORT
VEHICLE

0050 4615000000-M 1205  221,464 M   3.05 675465.20 3.05 675465.20REM TAPE LINES 100MM
0051 4650000000-N 1251  20,101 EA  4.25 85429.25 4.25 85429.25TEMP RAISED PVMT MRKS
0052 4685000000-M 1205  58,076 M   1.25 72595.00 1.25 72595.00100MM THERMO MKG, 2.3MMTK
0053 4686000000-M 1205  7,576 M   1.50 11364.00 1.50 11364.00100MM THERMO MKG, 3.1MMTK
0054 4695000000-M 1205  2,380 M   2.25 5355.00 2.25 5355.00200MM THERMO MKG 2.3MM TK
0055 4725000000-M 1205  18 EA  1125.00 20250.00 125.00 2250.00THERMO PVT MKG SYMB 2.3MM
0056 4810000000-M 1205  154,272 M   0.75 115704.00 0.75 115704.00PAINT PVT MKG LINES 100MM
0057 4820000000-M 1205  4,760 M   0.85 4046.00 0.85 4046.00PAINT PVT MKG LINES 200MM
0058 4845000000-N 1205  36 EA  50.00 1800.00 50.00 1800.00PAINT PVT MKG SYMBOL
0059 4850000000-M 1205  51,016 M   1.00 51016.00 1.00 51016.00REMVL OF 100MM LINES
0060 4905000000-N 1253  1,660 EA  32.00 53120.00 32.00 53120.00SNOWPLB RAISED PVMT MRKER
0061 4910000000-N 1261  125 EA  6.00 750.00 6.00 750.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0062 4910000000-N 1261  20 EA  6.00 120.00 6.00 120.00GRDRL DELINEATION (PERM, ***)

(YELLOW)
0063 4913000000-N 1261  4,863 EA  5.00 24315.00 5.50 26746.50BARR DELINEATION (TEMP, ***)

(CRYSTAL)
0064 4913000000-N 1261  5,798 EA  5.00 28990.00 5.50 31889.00BARR DELINEATION (TEMP, ***)

(YELLOW)
0065 4935000000-N SP   138 EA  36.00 4968.00 39.00 5382.00FLEX DELINATR (CRYSTAL)
0066 4940000000-N SP   48 EA  36.00 1728.00 39.00 1872.00FLEX DELINATR (YELLOW)
0067 5255000000-N 1412 Lump Sum 40000.00 49000.00PORTABLE LIGHTING
0068 6000000000-M 1605  470 M   4.50 2115.00 4.95 2326.50TEMPORARY SILT FENCE
0069 6009000000-M 1610  600 MTN 28.25 16950.00 36.00 21600.00EROS CONTRL STONE CL B
0070 6012000000-M 1610  175 MTN 26.00 4550.00 36.00 6300.00SEDIMENT CONTROL STONE
0071 6015000000-M 1615  44 HA  700.00 30800.00 750.00 33000.00TEMPORARY MULCHING
0072 6018000000-M 1620  1,750 KG  6.00 10500.00 5.00 8750.00SEED FOR TEMP SEEDING
0073 6021000000-M 1620  14 MTN 360.00 5040.00 550.00 7700.00FERT FOR TEMP SEEDING
0074 6024000000-M 1622  100 M   42.00 4200.00 35.00 3500.00TEMPORARY SLOPE DRAINS
0075 6027000000-N 1622  5 EA  177.00 885.00 150.00 750.00INLET PROTCN @ SLOPE DRNS



MAR 21, 2001 08:35 AM WILSON

TIP NO I-3606 8.1341101 10:00AM 3 /  3 001
FED AID NO IMS-95-3(76)115 14.024 KM MAR 20 2001 C200168
PAVEMENT REHABILITATION, RESURFACING & MEDIAN GUARDRAIL.

I-95 FROM SR-1116 (MP-115) TO SR-1309 (MP-123). 

S. T. WOOTEN CORPORATION REA CONSTRUCTION COMPANY

WILSON,  NC CHARLOTTE,  NC  

0076 6030000000-M 1630  3,125 M3  11.50 35937.50 10.00 31250.00SILT EXCAVATION
0077 6084000000-M 1660 41.5 HA  2220.00 92130.00 2450.00 101675.00SEEDING & MULCHING
0078 6087000000-M 1660  25 HA  150.00 3750.00 125.00 3125.00MOWING
0079 6090000000-M 1661  550 KG  15.00 8250.00 11.00 6050.00SEED FOR REPAIR SEEDING
0080 6093000000-M 1661 1.75 MTN 800.00 1400.00 525.00 918.75FERT FOR REPAIR SEEDING
0081 6096000000-M 1662  1,175 KG  7.20 8460.00 4.00 4700.00SEED FOR SUPP SEEDING
0082 6102000000-M 1663  6,150 M2  5.00 30750.00 4.50 27675.00SODDING
0083 6105000000-M 1663 461.5 KL  30.00 13845.00 18.00 8307.00WATER
0084 6108000000-M 1665  70 MTN 350.00 24500.00 325.00 22750.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   7 HR  30.00 210.00 30.00 210.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   8 EA  150.00 1200.00 210.00 1680.00RESPONSE FOR EROS CONTROL

 

    TOTAL 13379681.01 TOTAL 15281035.56CONTRACT TOTAL

 

    SUB-TOTAL 13379681.01 SUB-TOTAL 15281035.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13379681.01S. T. WOOTEN CORPORATION
     2  15281035.56REA CONSTRUCTION COMPANY



MAR 21, 2001 08:35 AM SURRY

TIP NO B-3049 8.2741201 10:00AM 1 /  6 002
FED AID NO BRZ-2044(1) 0.340 KM MAR 20 2001 C200057
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARARAT RIVER & APPROACHES ON SR-2044. 

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

MARION,  NC HILLSVILLE,  VA MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 62000.00 60000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 18000.00 12000.00 12500.00REINF BRG APPR **********

(12+02.520 -L-)
0003 0043000000-N 226 Lump Sum 75000.00 86000.00 116000.00GRADING
0004 0050000000-M 226 0.4 HA  250.00 100.00 3600.00 1440.00 250.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  100 M3  13.00 1300.00 15.00 1500.00 8.00 800.00UNDERCUT EXCAVATION
0006 0134000000-M 240  200 M3  13.00 2600.00 12.00 2400.00 8.00 1600.00DRAINAGE DITCH EXCAVATION
0007 0318000000-M 300  18 MTN 20.00 360.00 23.00 414.00 25.00 450.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 14.4 M   100.00 1440.00 135.00 1944.00 25.00 360.00375MM RCP CULV CLASS III
0009 0708000000-M 324  36 M   75.00 2700.00 76.00 2736.00 22.50 810.00400MM BCCSP B 1.63
0010 0806000000-M 324  4 EA  250.00 1000.00 155.00 620.00 175.00 700.00400MM BCCSP ELB B 1.63
0011 1220000000-M 545  200 MTN 20.00 4000.00 30.00 6000.00 22.50 4500.00INCIDENTAL STONE BASE
0012 1489000000-M SP   360 MTN 55.00 19800.00 60.00 21600.00 65.00 23400.00ASP CONC BASE CRS B25.0B
0013 1519000000-M SP   270 MTN 65.00 17550.00 71.50 19305.00 65.00 17550.00ASP CONC SURF CRS S9.5B
0014 1560000000-M SP   34 MTN 240.00 8160.00 265.00 9010.00 230.00 7820.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-M 654  50 MTN 200.00 10000.00 220.00 11000.00 100.00 5000.00ASPH PLT MIX PVMT REPAIR
0016 2000000000-N 806  23 EA  150.00 3450.00 95.00 2185.00 120.00 2760.00RIGHT OF WAY MARKERS
0017 2011000000-M 810 20.4 M   6.00 122.40 18.00 367.20 20.00 408.00PIPE REMOVAL
0018 2286000000-N 840  4 EA  1000.00 4000.00 1100.00 4400.00 1200.00 4800.00MASNRY DRAINAGE STRUCT
0019 2363000000-N 840  1 EA  350.00 350.00 230.00 230.00 350.00 350.00FRAME W/2GRTS 840.***** STD

(840.24)
0020 2363000000-N 840  3 EA  350.00 1050.00 230.00 690.00 350.00 1050.00FRAME W/2GRTS 840.***** STD

(840.29)
0021 2556000000-M 846  115 M   115.00 13225.00 47.00 5405.00 62.33 7167.95SHLDR BERM GUTTER
0022 3030000000-M 862 114.3 M   34.50 3943.35 36.00 4114.80 32.80 3749.04STL BM GRDRAIL
0023 3045000000-M 862 15.24 M   38.00 579.12 38.00 579.12 34.44 524.87STL BM GRDRAIL SHOP CURV
0024 3150000000-N 862  5 EA  35.00 175.00 38.50 192.50 35.00 175.00ADDIT GUARDRAIL POSTS
0025 3195000000-N 862  1 EA  450.00 450.00 440.00 440.00 400.00 400.00GR ANCHOR TYPE AT-1
0026 3270000000-N SP   3 EA  1800.00 5400.00 1870.00 5610.00 1700.00 5100.00GR ANCHOR TYPE 350
0027 3300000000-N 862  4 EA  1100.00 4400.00 1210.00 4840.00 1100.00 4400.00GR ANCHOR TYPE XI
0028 3360000000-M 863 53.34 M   4.00 213.36 3.60 192.02 3.28 174.96REMOVE GUARDRAIL
0029 3628000000-M 868  165 MTN 30.00 4950.00 30.00 4950.00 35.00 5775.00PLN RIP RAP CL I
0030 3649000000-M 868  30 MTN 30.00 900.00 31.00 930.00 35.00 1050.00PLN RIP RAP, CLASS B
0031 3656000000-M 868  335 M2  5.00 1675.00 2.25 753.75 3.00 1005.00FILTER FABRIC FOR DRAINGE
0032 4400000000-M 1110  21 M2  73.50 1543.50 81.00 1701.00 85.00 1785.00WORK ZONE SIGNS (STAT)
0033 4405000000-M 1110  2 M2  45.00 90.00 49.50 99.00 75.00 150.00WORK ZONE SIGNS (PORT)
0034 4410000000-M 1110  13 M2  50.00 650.00 55.00 715.00 65.00 845.00WORK ZONE SIGNS (BARRICAD
0035 4430000000-N 1130  10 EA  50.00 500.00 67.00 670.00 55.00 550.00DRUMS
0036 4445000000-M 1145  29 M   26.00 754.00 80.00 2320.00 35.00 1015.00BARRICADES (TYPE III)
0037 4455000000-N 1150  30 MD  200.00 6000.00 170.00 5100.00 120.00 3600.00FLAGGER
0038 4810000000-M 1205  3,520 M   0.70 2464.00 0.75 2640.00 0.68 2393.60PAINT PVT MKG LINES 100MM
0039 4900000000-N 1252  30 EA  5.00 150.00 5.50 165.00 5.00 150.00PERM RAISED PVMT MARKERS



MAR 21, 2001 08:35 AM SURRY

TIP NO B-3049 8.2741201 10:00AM 2 /  6 002
FED AID NO BRZ-2044(1) 0.340 KM MAR 20 2001 C200057
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARARAT RIVER & APPROACHES ON SR-2044. 

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

MARION,  NC HILLSVILLE,  VA MOUNT AIRY,  NC

0040 4910000000-N 1261  30 EA  6.00 180.00 6.60 198.00 6.00 180.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0041 4911000000-N 1261  34 EA  8.00 272.00 7.70 261.80 7.00 238.00BARR DELINEATION (PERM, ***)
(CRYSTAL)

0042 6000000000-M 1605  215 M   15.00 3225.00 12.00 2580.00 6.50 1397.50TEMPORARY SILT FENCE
0043 6009000000-M 1610  215 MTN 30.00 6450.00 29.50 6342.50 35.00 7525.00EROS CONTRL STONE CL B
0044 6012000000-M 1610  75 MTN 22.00 1650.00 29.50 2212.50 25.00 1875.00SEDIMENT CONTROL STONE
0045 6015000000-M 1615 0.5 HA  1120.00 560.00 1815.00 907.50 1160.00 580.00TEMPORARY MULCHING
0046 6018000000-M 1620  25 KG  8.80 220.00 16.50 412.50 8.00 200.00SEED FOR TEMP SEEDING
0047 6021000000-M 1620 0.25 MTN 600.00 150.00 2200.00 550.00 500.00 125.00FERT FOR TEMP SEEDING
0048 6024000000-M 1622  65 M   12.00 780.00 23.55 1530.75 40.00 2600.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  3 EA  400.00 1200.00 275.00 825.00 150.00 450.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-M 1630  450 M3  10.00 4500.00 8.00 3600.00 8.00 3600.00SILT EXCAVATION
0051 6033000000-M 1631  400 M2  2.00 800.00 2.00 800.00 3.00 1200.00SYNTHETIC ROVING
0052 6036000000-M 1631  470 M2  1.90 893.00 2.00 940.00 2.50 1175.00MATTING FOR EROS CONTROL
0053 6042000000-M 1632  25 M   6.00 150.00 16.00 400.00 13.10 327.506.4MM HARDWARE CLOTH
0054 6084000000-M 1660  1 HA  2820.00 2820.00 5450.00 5450.00 3330.00 3330.00SEEDING & MULCHING
0055 6087000000-M 1660 0.5 HA  120.00 60.00 330.00 165.00 100.00 50.00MOWING
0056 6090000000-M 1661  25 KG  17.60 440.00 22.00 550.00 14.00 350.00SEED FOR REPAIR SEEDING
0057 6093000000-M 1661 0.25 MTN 880.00 220.00 2200.00 550.00 500.00 125.00FERT FOR REPAIR SEEDING
0058 6096000000-M 1662  25 KG  6.60 165.00 7.75 193.75 5.00 125.00SEED FOR SUPP SEEDING
0059 6108000000-M 1665 1.5 MTN 385.00 577.50 825.00 1237.50 380.00 570.00FERTILIZER TOPDRESSING
0060 6114000000-N SP   2 HR  45.00 90.00 66.00 132.00 40.00 80.00SPECIALIZED HAND MOWING
0061 6117000000-N SP   8 EA  1.00 8.00 220.00 1760.00 100.00 800.00RESPONSE FOR EROS CONTROL
0062 6126000000-M SP  0.015 HA  35000.00 525.00 22000.00 330.00 12000.00 180.00STREAMBANK REFORESTATION
0080 0000400000-N SP  Lump Sum 20000.00 23000.00 20000.00CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0063 8021000000-N SP  Lump Sum 25000.00 66000.00 100000.00REMV EXIST STR **********
(12+02.520-L-)

0064 8098000000-M SP  6.8 M   1795.00 12206.00 2055.00 13974.00 1680.00 11424.00****MM DRILLD PIER NO ROC
(1220MM)

0065 8105000000-M SP  17.5 M   5025.00 87937.50 5300.00 92750.00 6100.00 106750.00****MM DRILLD PIER IN ROC
(1220MM)

0066 8112000000-M SP  6.8 M   420.00 2856.00 450.00 3060.00 755.00 5134.00****MM DIA PER STL CASING
(1220MM)

0067 8147000000-M SP  1,047.4 M2  237.00 248233.80 170.00 178058.00 172.30 180467.02REINF CONC DECK SLAB
0068 8161000000-M 420  813 M2  4.00 3252.00 6.00 4878.00 6.50 5284.50GROOVING BRIDGE FLOORS
0069 8182000000-M 420 114.5 M3  830.00 95035.00 875.00 100187.50 684.00 78318.00CL A CONC, BRIDGE
0070 8210000000-N 422 Lump Sum 22000.00 14100.00 17000.00BRG APPR SLAB ***********

(12+02.520-L-)
0071 8217000000-M 425  19,963 KG  1.22 24354.86 1.20 23955.60 1.11 22158.93REINF STEEL (BRIDGE)
0072 8238000000-M SP   2,860 KG  2.25 6435.00 2.70 7722.00 2.90 8294.00SPIRAL COL REINF STL STR
0073 8265000000-M 430  496 M   440.00 218240.00 485.00 240560.00 407.00 201872.001372MM PRESTR CONC GIRDER



MAR 21, 2001 08:35 AM SURRY

TIP NO B-3049 8.2741201 10:00AM 3 /  6 002
FED AID NO BRZ-2044(1) 0.340 KM MAR 20 2001 C200057
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARARAT RIVER & APPROACHES ON SR-2044. 

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

MARION,  NC HILLSVILLE,  VA MOUNT AIRY,  NC

0074 8364000000-M 450  104 M   105.00 10920.00 145.00 15080.00 97.25 10114.00HP310X79 STL PILE
0075 8503000000-M 460 250.572 M   140.00 35080.08 120.00 30068.64 117.00 29316.92CONC BARRIER RAIL
0076 8608000000-M 868  1,180 MTN 38.60 45548.00 32.00 37760.00 32.00 37760.00PLAIN RIP RAP II 600MM TK
0077 8657000000-N SP  Lump Sum 6200.00 4400.00 4100.00ELASTOMERIC BEARINGS
0078 8692000000-N SP  Lump Sum 6500.00 4100.00 2350.00EVAZOTE JOINT SEALS
0079 8860000000-N SP  Lump Sum 105000.00 125000.00 170000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY R

 

    TOTAL 1270778.47 TOTAL 1303840.93 TOTAL 1338394.79CONTRACT TOTAL

 

    SUB-TOTAL 315980.23 SUB-TOTAL 342187.19 SUB-TOTAL 348051.42ROADWAY ITEMS
    SUB-TOTAL 954798.24 SUB-TOTAL 961653.74 SUB-TOTAL 990343.37STRUCTURE ITEMS



MAR 21, 2001 08:35 AM SURRY

TIP NO B-3049 8.2741201 10:00AM 4 /  6 002
FED AID NO BRZ-2044(1) 0.340 KM MAR 20 2001 C200057
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARARAT RIVER & APPROACHES ON SR-2044. 

DANE CONSTRUCTION, INC. MUSTARD SEED CONST., INC. CAROLINA BRIDGE COMPANY, INC.

MOORESVILLE,  NC MT. AIRY,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67500.00 70000.00 46275.07MOBILIZATION
0002 0029000000-N SP  Lump Sum 16100.00 33000.00 17000.00REINF BRG APPR **********

(12+02.520 -L-)
0003 0043000000-N 226 Lump Sum 125000.00 125000.00 125000.00GRADING
0004 0050000000-M 226 0.4 HA  1000.00 400.00 5000.00 2000.00 1000.00 400.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  100 M3  10.00 1000.00 13.18 1318.30 10.00 1000.00UNDERCUT EXCAVATION
0006 0134000000-M 240  200 M3  10.00 2000.00 1.32 263.66 10.00 2000.00DRAINAGE DITCH EXCAVATION
0007 0318000000-M 300  18 MTN 30.00 540.00 30.00 540.00 30.00 540.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 14.4 M   90.00 1296.00 230.26 3315.79 90.00 1296.00375MM RCP CULV CLASS III
0009 0708000000-M 324  36 M   80.00 2880.00 230.26 8289.47 80.00 2880.00400MM BCCSP B 1.63
0010 0806000000-M 324  4 EA  250.00 1000.00 350.00 1400.00 250.00 1000.00400MM BCCSP ELB B 1.63
0011 1220000000-M 545  200 MTN 20.00 4000.00 20.00 4000.00 20.00 4000.00INCIDENTAL STONE BASE
0012 1489000000-M SP   360 MTN 65.00 23400.00 50.00 18000.00 55.00 19800.00ASP CONC BASE CRS B25.0B
0013 1519000000-M SP   270 MTN 75.00 20250.00 48.00 12960.00 65.00 17550.00ASP CONC SURF CRS S9.5B
0014 1560000000-M SP   34 MTN 250.00 8500.00 250.00 8500.00 240.00 8160.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-M 654  50 MTN 220.00 11000.00 100.00 5000.00 200.00 10000.00ASPH PLT MIX PVMT REPAIR
0016 2000000000-N 806  23 EA  150.00 3450.00 100.00 2300.00 150.00 3450.00RIGHT OF WAY MARKERS
0017 2011000000-M 810 20.4 M   15.00 306.00 98.68 2013.16 15.00 306.00PIPE REMOVAL
0018 2286000000-N 840  4 EA  1000.00 4000.00 2500.00 10000.00 1000.00 4000.00MASNRY DRAINAGE STRUCT
0019 2363000000-N 840  1 EA  300.00 300.00 300.00 300.00 300.00 300.00FRAME W/2GRTS 840.***** STD

(840.24)
0020 2363000000-N 840  3 EA  300.00 900.00 355.00 1065.00 300.00 900.00FRAME W/2GRTS 840.***** STD

(840.29)
0021 2556000000-M 846  115 M   45.92 5280.80 197.37 22697.37 100.00 11500.00SHLDR BERM GUTTER
0022 3030000000-M 862 114.3 M   32.80 3749.04 32.89 3759.87 34.50 3943.35STL BM GRDRAIL
0023 3045000000-M 862 15.24 M   34.44 524.87 36.18 551.45 38.00 579.12STL BM GRDRAIL SHOP CURV
0024 3150000000-N 862  5 EA  35.00 175.00 38.00 190.00 35.00 175.00ADDIT GUARDRAIL POSTS
0025 3195000000-N 862  1 EA  400.00 400.00 440.00 440.00 450.00 450.00GR ANCHOR TYPE AT-1
0026 3270000000-N SP   3 EA  1700.00 5100.00 1780.00 5340.00 1800.00 5400.00GR ANCHOR TYPE 350
0027 3300000000-N 862  4 EA  1100.00 4400.00 1200.00 4800.00 1100.00 4400.00GR ANCHOR TYPE XI
0028 3360000000-M 863 53.34 M   3.28 174.96 3.95 210.55 4.00 213.36REMOVE GUARDRAIL
0029 3628000000-M 868  165 MTN 40.00 6600.00 55.00 9075.00 40.00 6600.00PLN RIP RAP CL I
0030 3649000000-M 868  30 MTN 30.00 900.00 40.00 1200.00 30.00 900.00PLN RIP RAP, CLASS B
0031 3656000000-M 868  335 M2  2.00 670.00 21.64 7249.83 2.00 670.00FILTER FABRIC FOR DRAINGE
0032 4400000000-M 1110  21 M2  85.00 1785.00 162.31 3408.50 160.00 3360.00WORK ZONE SIGNS (STAT)
0033 4405000000-M 1110  2 M2  85.00 170.00 162.31 324.62 160.00 320.00WORK ZONE SIGNS (PORT)
0034 4410000000-M 1110  13 M2  85.00 1105.00 162.31 2110.02 160.00 2080.00WORK ZONE SIGNS (BARRICAD
0035 4430000000-N 1130  10 EA  45.00 450.00 40.00 400.00 65.00 650.00DRUMS
0036 4445000000-M 1145  29 M   35.00 1015.00 82.24 2384.87 66.00 1914.00BARRICADES (TYPE III)
0037 4455000000-N 1150  30 MD  100.00 3000.00 150.00 4500.00 100.00 3000.00FLAGGER
0038 4810000000-M 1205  3,520 M   0.68 2393.60 0.76 2663.16 0.68 2393.60PAINT PVT MKG LINES 100MM
0039 4900000000-N 1252  30 EA  5.00 150.00 6.00 180.00 5.00 150.00PERM RAISED PVMT MARKERS



MAR 21, 2001 08:35 AM SURRY

TIP NO B-3049 8.2741201 10:00AM 5 /  6 002
FED AID NO BRZ-2044(1) 0.340 KM MAR 20 2001 C200057
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARARAT RIVER & APPROACHES ON SR-2044. 

DANE CONSTRUCTION, INC. MUSTARD SEED CONST., INC. CAROLINA BRIDGE COMPANY, INC.

MOORESVILLE,  NC MT. AIRY,  NC ORANGEBURG,  SC

0040 4910000000-N 1261  30 EA  6.00 180.00 7.00 210.00 6.00 180.00GRDRL DELINEATION (PERM, ***)
(CRYSTAL)

0041 4911000000-N 1261  34 EA  7.00 238.00 8.00 272.00 8.00 272.00BARR DELINEATION (PERM, ***)
(CRYSTAL)

0042 6000000000-M 1605  215 M   6.50 1397.50 6.58 1414.47 20.00 4300.00TEMPORARY SILT FENCE
0043 6009000000-M 1610  215 MTN 30.00 6450.00 40.00 8600.00 30.00 6450.00EROS CONTRL STONE CL B
0044 6012000000-M 1610  75 MTN 30.00 2250.00 48.00 3600.00 30.00 2250.00SEDIMENT CONTROL STONE
0045 6015000000-M 1615 0.5 HA  1100.00 550.00 2000.00 1000.00 1300.00 650.00TEMPORARY MULCHING
0046 6018000000-M 1620  25 KG  6.50 162.50 22.05 551.16 8.00 200.00SEED FOR TEMP SEEDING
0047 6021000000-M 1620 0.25 MTN 600.00 150.00 1500.00 375.00 1200.00 300.00FERT FOR TEMP SEEDING
0048 6024000000-M 1622  65 M   50.00 3250.00 65.79 4276.32 50.00 3250.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  3 EA  100.00 300.00 150.00 450.00 100.00 300.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-M 1630  450 M3  5.00 2250.00 6.59 2966.18 5.00 2250.00SILT EXCAVATION
0051 6033000000-M 1631  400 M2  2.00 800.00 8.12 3246.19 2.10 840.00SYNTHETIC ROVING
0052 6036000000-M 1631  470 M2  2.00 940.00 8.12 3814.28 2.00 940.00MATTING FOR EROS CONTROL
0053 6042000000-M 1632  25 M   20.00 500.00 49.34 1233.55 20.00 500.006.4MM HARDWARE CLOTH
0054 6084000000-M 1660  1 HA  3000.00 3000.00 4200.00 4200.00 5000.00 5000.00SEEDING & MULCHING
0055 6087000000-M 1660 0.5 HA  125.00 62.50 100.00 50.00 12.00 6.00MOWING
0056 6090000000-M 1661  25 KG  12.00 300.00 22.05 551.16 8.00 200.00SEED FOR REPAIR SEEDING
0057 6093000000-M 1661 0.25 MTN 1200.00 300.00 2000.00 500.00 1200.00 300.00FERT FOR REPAIR SEEDING
0058 6096000000-M 1662  25 KG  6.00 150.00 33.07 826.73 6.00 150.00SEED FOR SUPP SEEDING
0059 6108000000-M 1665 1.5 MTN 320.00 480.00 2500.00 3750.00 360.00 540.00FERTILIZER TOPDRESSING
0060 6114000000-N SP   2 HR  25.00 50.00 50.00 100.00 40.00 80.00SPECIALIZED HAND MOWING
0061 6117000000-N SP   8 EA  1.00 8.00 500.00 4000.00 300.00 2400.00RESPONSE FOR EROS CONTROL
0062 6126000000-M SP  0.015 HA  20000.00 300.00 15000.00 225.00 10000.00 150.00STREAMBANK REFORESTATION
0080 0000400000-N SP  Lump Sum 10000.00 40000.00 41706.26CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0063 8021000000-N SP  Lump Sum 75000.00 75000.00 90296.37REMV EXIST STR **********
(12+02.520-L-)

0064 8098000000-M SP  6.8 M   2300.00 15640.00 1644.74 11184.21 2405.47 16357.20****MM DRILLD PIER NO ROC
(1220MM)

0065 8105000000-M SP  17.5 M   6000.00 105000.00 4934.21 86348.68 6784.04 118720.70****MM DRILLD PIER IN ROC
(1220MM)

0066 8112000000-M SP  6.8 M   445.00 3026.00 559.21 3802.63 1012.14 6882.55****MM DIA PER STL CASING
(1220MM)

0067 8147000000-M SP  1,047.4 M2  216.00 226238.40 270.52 283338.39 218.09 228427.47REINF CONC DECK SLAB
0068 8161000000-M 420  813 M2  4.50 3658.50 7.03 5718.16 4.43 3601.59GROOVING BRIDGE FLOORS
0069 8182000000-M 420 114.5 M3  723.00 82783.50 593.24 67925.60 838.59 96018.56CL A CONC, BRIDGE
0070 8210000000-N 422 Lump Sum 10000.00 33000.00 13822.54BRG APPR SLAB ***********

(12+02.520-L-)
0071 8217000000-M 425  19,963 KG  1.00 19963.00 1.10 22005.41 1.67 33338.21REINF STEEL (BRIDGE)
0072 8238000000-M SP   2,860 KG  2.50 7150.00 1.65 4728.92 3.72 10639.20SPIRAL COL REINF STL STR
0073 8265000000-M 430  496 M   435.00 215760.00 559.21 277368.42 598.86 297034.561372MM PRESTR CONC GIRDER



MAR 21, 2001 08:35 AM SURRY

TIP NO B-3049 8.2741201 10:00AM 6 /  6 002
FED AID NO BRZ-2044(1) 0.340 KM MAR 20 2001 C200057
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ARARAT RIVER & APPROACHES ON SR-2044. 

DANE CONSTRUCTION, INC. MUSTARD SEED CONST., INC. CAROLINA BRIDGE COMPANY, INC.

MOORESVILLE,  NC MT. AIRY,  NC ORANGEBURG,  SC

0074 8364000000-M 450  104 M   135.00 14040.00 115.13 11973.68 154.27 16044.08HP310X79 STL PILE
0075 8503000000-M 460 250.572 M   93.00 23303.20 125.00 31321.50 162.39 40690.39CONC BARRIER RAIL
0076 8608000000-M 868  1,180 MTN 30.00 35400.00 50.00 59000.00 44.98 53076.40PLAIN RIP RAP II 600MM TK
0077 8657000000-N SP  Lump Sum 3900.00 5500.00 6717.71ELASTOMERIC BEARINGS
0078 8692000000-N SP  Lump Sum 2500.00 3500.00 5571.12EVAZOTE JOINT SEALS
0079 8860000000-N SP  Lump Sum 145000.00 48000.00 267167.14GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE & REMOVAL OF
TEMPORARY R

 

    TOTAL 1354296.37 TOTAL 1496678.26 TOTAL 1692175.55CONTRACT TOTAL

 

    SUB-TOTAL 365933.77 SUB-TOTAL 466962.66 SUB-TOTAL 387769.76ROADWAY ITEMS
    SUB-TOTAL 988362.60 SUB-TOTAL 1029715.60 SUB-TOTAL 1304405.79STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1270778.47MILLER ENGINEERING CO., INC.
     2  1303840.93DLB, INC. D/B/A  DLB, INC., (OF VA.)
     3  1338394.79SMITH-ROWE, INC.
     4  1354296.37DANE CONSTRUCTION, INC.
     5  1496678.26MUSTARD SEED CONST., INC.
     6  1692175.55CAROLINA BRIDGE COMPANY, INC.



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 1 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

MOUNT AIRY,  NC STATESVILLE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87000.00 90000.00 96450.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 41000.00 60000.00 36550.00REINF BRG APPR **********

(11+94.156)
0003 0043000000-N 226 Lump Sum 118000.00 150000.00 84950.00GRADING
0004 0050000000-M 226 0.4 HA  1000.00 400.00 1.00 0.40 105.00 42.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  300 M3  10.00 3000.00 9.00 2700.00 6.30 1890.00UNDERCUT EXCAVATION
0006 0134000000-M 240  30 M3  10.00 300.00 10.00 300.00 10.50 315.00DRAINAGE DITCH EXCAVATION
0007 0206000000-M SP  96.5 M2  400.00 38600.00 350.00 33775.00 516.00 49794.00TEMP SHORING - BARR SUPPORTED
0008 0318000000-M 300  67 MTN 30.00 2010.00 25.00 1675.00 31.50 2110.50FND CONDIT MAT'L MIN STR
0009 0366000000-M 310  126 M   90.00 11340.00 65.00 8190.00 90.00 11340.00375MM RCP CULV CLASS III
0010 0708000000-M 324  84 M   80.00 6720.00 65.00 5460.00 105.00 8820.00400MM BCCSP B 1.63
0011 0798000000-M 324  2 EA  1000.00 2000.00 600.00 1200.00 288.75 577.50*** X *** X ***MM BCCSP T

(400MM X 400MM X 400MM, 1.63MM)
0012 0806000000-M 324  4 EA  250.00 1000.00 600.00 2400.00 210.00 840.00400MM BCCSP ELB B 1.63
0013 1000000000-M 462  142 M2  75.00 10650.00 25.00 3550.00 47.25 6709.50150MM SLOPE PROTECTION
0014 1220000000-M 545  300 MTN 20.00 6000.00 25.00 7500.00 26.25 7875.00INCIDENTAL STONE BASE
0015 1489000000-M SP   1,830 MTN 36.50 66795.00 38.70 70821.00 40.25 73657.50ASP CONC BASE CRS B25.0B
0016 1498000000-M SP   620 MTN 41.00 25420.00 44.00 27280.00 41.25 25575.00ASP CONC INTR CRS I19.0B
0017 1528000000-M SP   635 MTN 41.00 26035.00 44.00 27940.00 44.25 28098.75ASP CONC SURF CRS S12.5B
0018 1560000000-M SP   143 MTN 235.00 33605.00 235.00 33605.00 250.00 35750.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-M 654  50 MTN 150.00 7500.00 100.00 5000.00 110.00 5500.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  19 EA  120.00 2280.00 155.00 2945.00 126.00 2394.00RIGHT OF WAY MARKERS
0021 2011000000-M 810 88.4 M   35.00 3094.00 30.00 2652.00 15.75 1392.30PIPE REMOVAL
0022 2286000000-N 840  9 EA  1200.00 10800.00 1500.00 13500.00 1365.00 12285.00MASNRY DRAINAGE STRUCT
0023 2308000000-M 840 0.27 M   1000.00 270.00 1000.00 270.00 1085.00 292.95MASONRY DRAINAGE STRS
0024 2341000000-N 840  1 EA  350.00 350.00 500.00 500.00 205.00 205.00FRAME W/COVER 840.*****

(840.54)
0025 2363000000-N 840  1 EA  350.00 350.00 500.00 500.00 310.00 310.00FRAME W/2GRTS 840.***** STD

(840.16)
0026 2363000000-N 840  4 EA  350.00 1400.00 500.00 2000.00 310.00 1240.00FRAME W/2GRTS 840.***** STD

(840.24)
0027 2363000000-N 840  2 EA  350.00 700.00 500.00 1000.00 310.00 620.00FRAME W/2GRTS 840.***** STD

(840.29)
0028 2374000000-N 840  1 EA  350.00 350.00 500.00 500.00 375.00 375.00FRAME-GRT-HD 840.03 **

(F)
0029 2549000000-M 846  172 M   62.30 10715.60 60.00 10320.00 63.00 10836.00750MM CONC CURB & GUTTER
0030 2556000000-M 846  25 M   62.30 1557.50 100.00 2500.00 69.00 1725.00SHLDR BERM GUTTER
0031 2612000000-M 848  16 M2  119.60 1913.60 60.00 960.00 68.00 1088.00150MM CONC DRIVEWAY
0032 2830000000-N 858  1 EA  1000.00 1000.00 750.00 750.00 567.00 567.00ADJ MANHOLES
0033 2845000000-N 858  1 EA  1000.00 1000.00 450.00 450.00 555.00 555.00ADJ METER OR VALVE BOXES
0034 3030000000-M 862 64.77 M   32.80 2124.46 32.80 2124.46 33.60 2176.27STL BM GRDRAIL
0035 3045000000-M 862  15 M   36.09 541.35 36.09 541.35 38.00 570.00STL BM GRDRAIL SHOP CURV
0036 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 37.00 185.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 472.50 472.50GR ANCHOR TYPE AT-1



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 2 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

MOUNT AIRY,  NC STATESVILLE,  NC GREENSBORO,  NC

0038 3255000000-N 862  4 EA  1050.00 4200.00 1050.00 4200.00 1575.00 6300.00GR ANCHOR TYPE XV
0039 3270000000-N SP   3 EA  1700.00 5100.00 1700.00 5100.00 1890.00 5670.00GR ANCHOR TYPE 350
0040 3557000000-M 866  8 M   12.50 100.00 12.50 100.00 3.15 25.20ADDITIONAL BARBED WIRE
0041 3575000000-M SP   143 M   40.00 5720.00 33.00 4719.00 45.00 6435.00GENERIC FENCING ITEM (M)

2.1M CHAIN LINK FENCE WITH 3 STRAND BARB WIRE
0042 4400000000-M 1110  30 M2  85.00 2550.00 100.00 3000.00 77.00 2310.00WORK ZONE SIGNS (STAT)
0043 4405000000-M 1110  10 M2  55.00 550.00 110.00 1100.00 50.00 500.00WORK ZONE SIGNS (PORT)
0044 4410000000-M 1110  7 M2  65.00 455.00 50.00 350.00 53.00 371.00WORK ZONE SIGNS (BARRICAD
0045 4425000000-N 1125  6 EA  20.00 120.00 10.00 60.00 30.00 180.00WARNING FLAGS
0046 4430000000-N 1130  40 EA  50.00 2000.00 100.00 4000.00 66.00 2640.00DRUMS
0047 4435000000-N 1135  10 EA  15.00 150.00 55.00 550.00 30.00 300.00CONES
0048 4445000000-M 1145  20 M   35.00 700.00 30.00 600.00 55.00 1100.00BARRICADES (TYPE III)
0049 4450000000-N 1150  200 HR  25.00 5000.00 25.00 5000.00 25.00 5000.00FLAGGER
0050 4460000000-N 1155  2 EA  200.00 400.00 450.00 900.00 79.00 158.00WARNING LIGHTS (TYPE B)
0051 4465000000-N 1160  2 EA  10000.00 20000.00 10000.00 20000.00 4550.00 9100.00TEMPORARY CRASH CUSHIONS
0052 4470000000-N 1160  1 EA  2500.00 2500.00 2500.00 2500.00 2800.00 2800.00RESET CRASH CUSHION
0053 4475000000-N 1165  1 EA  5000.00 5000.00 1000.00 1000.00 6000.00 6000.00TRUCK MTD IMP ATTN 45 MPH
0054 4485000000-M 1170  240 M   65.00 15600.00 65.00 15600.00 86.00 20640.00PORTABLE BARRIER
0055 4615000000-M 1205  480 M   5.00 2400.00 5.00 2400.00 5.25 2520.00REM TAPE LINES 100MM
0056 4650000000-N 1251  80 EA  0.75 60.00 0.75 60.00 1.00 80.00TEMP RAISED PVMT MRKS
0057 4685000000-M 1205  600 M   1.75 1050.00 1.75 1050.00 1.85 1110.00100MM THERMO MKG, 2.3MMTK
0058 4686000000-M 1205  1,345 M   1.75 2353.75 1.75 2353.75 1.85 2488.25100MM THERMO MKG, 3.1MMTK
0059 4695000000-M 1205  60 M   2.50 150.00 2.50 150.00 2.65 159.00200MM THERMO MKG 2.3MM TK
0060 4710000000-M 1205  8 M   15.00 120.00 15.00 120.00 15.75 126.00600MM THERMO MKG 3.1MM TK
0061 4725000000-M 1205  2 EA  150.00 300.00 150.00 300.00 157.50 315.00THERMO PVT MKG SYMB 2.3MM
0062 4770000000-M 1205  268 M   5.00 1340.00 5.00 1340.00 5.25 1407.00COLD APP PLAS LINES 100MM
0063 4805000000-N 1205  2 EA  150.00 300.00 150.00 300.00 157.50 315.00COLD APPL PLASTIC SYMBOL
0064 4810000000-M 1205  6,406 M   0.72 4612.32 0.72 4612.32 0.76 4868.56PAINT PVT MKG LINES 100MM
0065 4850000000-M 1205  480 M   2.00 960.00 2.00 960.00 2.10 1008.00REMVL OF 100MM LINES
0066 4900000000-N 1252  52 EA  5.00 260.00 5.00 260.00 5.25 273.00PERM RAISED PVMT MARKERS
0067 4910000000-N 1261  18 EA  6.00 108.00 6.00 108.00 6.30 113.40GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0068 4911000000-N 1261  20 EA  7.00 140.00 7.00 140.00 8.40 168.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0069 4913000000-N 1261  35 EA  10.00 350.00 7.00 245.00 8.40 294.00BARR DELINEATION (TEMP, ***)

(CRYSTAL)
0070 5255000000-N 1412 Lump Sum 15000.00 5000.00 15000.00PORTABLE LIGHTING
0071 5300000000-M 1505  1 MTN 50.00 50.00 35.00 35.00 37.00 37.00FND CONDIT MAT'L ********

(II)
0072 5306000000-M 1505  1 MTN 50.00 50.00 35.00 35.00 37.00 37.00BEDDN MAT'L CL **********

(II)
0073 5318000000-M 1505  2 MTN 200.00 400.00 200.00 400.00 174.00 348.00PVMT REP FOR UTILITY WORK
0074 5360000000-M 1510  9 M   100.00 900.00 69.00 621.00 77.00 693.00150MM DI H2O PIPE 2.41MPA
0075 5414000000-M 1510  29 M   80.00 2320.00 42.00 1218.00 48.00 1392.0020MM CU WATER PIPE TYPE K



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 3 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

MOUNT AIRY,  NC STATESVILLE,  NC GREENSBORO,  NC

0076 5480000000-M 1510  103 KG  20.00 2060.00 10.00 1030.00 10.50 1081.50DI H2O FITTINGS 1.72MPA
0077 5510000000-M 1510  1 EA  300.00 300.00 160.00 160.00 175.00 175.0020MM CORPORATION STOP
0078 5540000000-M 1510  1 EA  2200.00 2200.00 1200.00 1200.00 1260.00 1260.00150MM GATE V & V BX

(1.38))
0079 5648000000-N 1510  1 EA  1200.00 1200.00 630.00 630.00 735.00 735.00RELOCATE EXIST WAT METER
0080 5672000000-N 1510  1 EA  4000.00 4000.00 2100.00 2100.00 2100.00 2100.00RELOCATE EXIST FIRE HYD
0081 6000000000-M 1605  110 M   8.35 918.50 13.00 1430.00 16.75 1842.50TEMPORARY SILT FENCE
0082 6009000000-M 1610  160 MTN 30.00 4800.00 33.00 5280.00 35.00 5600.00EROS CONTRL STONE CL B
0083 6012000000-M 1610  100 MTN 30.00 3000.00 25.00 2500.00 31.50 3150.00SEDIMENT CONTROL STONE
0084 6015000000-M 1615  1 HA  990.00 990.00 1100.00 1100.00 1037.00 1037.00TEMPORARY MULCHING
0085 6018000000-M 1620  50 KG  8.00 400.00 6.50 325.00 7.00 350.00SEED FOR TEMP SEEDING
0086 6021000000-M 1620 0.5 MTN 400.00 200.00 600.00 300.00 693.00 346.50FERT FOR TEMP SEEDING
0087 6024000000-M 1622  10 M   50.00 500.00 55.00 550.00 45.00 450.00TEMPORARY SLOPE DRAINS
0088 6027000000-N 1622  1 EA  100.00 100.00 125.00 125.00 525.00 525.00INLET PROTCN @ SLOPE DRNS
0089 6030000000-M 1630  410 M3  8.00 3280.00 9.00 3690.00 8.50 3485.00SILT EXCAVATION
0090 6033000000-M 1631  440 M2  2.20 968.00 2.00 880.00 2.10 924.00SYNTHETIC ROVING
0091 6036000000-M 1631  220 M2  2.20 484.00 2.00 440.00 2.00 440.00MATTING FOR EROS CONTROL
0092 6042000000-M 1632  60 M   13.10 786.00 16.00 960.00 15.00 900.006.4MM HARDWARE CLOTH
0093 6084000000-M 1660  1 HA  3110.00 3110.00 3000.00 3000.00 4160.00 4160.00SEEDING & MULCHING
0094 6087000000-M 1660 0.5 HA  110.00 55.00 125.00 62.50 125.00 62.50MOWING
0095 6090000000-M 1661  25 KG  8.90 222.50 12.00 300.00 16.25 406.25SEED FOR REPAIR SEEDING
0096 6093000000-M 1661 0.25 MTN 400.00 100.00 1200.00 300.00 1411.00 352.75FERT FOR REPAIR SEEDING
0097 6096000000-M 1662  25 KG  5.00 125.00 6.00 150.00 4.00 100.00SEED FOR SUPP SEEDING
0098 6102000000-M 1663  165 M2  7.00 1155.00 15.00 2475.00 15.25 2516.25SODDING
0099 6105000000-M 1663 12.5 KL  50.00 625.00 40.00 500.00 42.00 525.00WATER
0100 6108000000-M 1665  2 MTN 350.00 700.00 320.00 640.00 462.00 924.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   1 HR  40.00 40.00 25.00 25.00 105.00 105.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   8 EA  150.00 1200.00 100.00 800.00 160.00 1280.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8035000000-N 402 Lump Sum 100000.00 35000.00 69100.00REMV EXIST STR **********
(11+94.156-L-)

0104 8119000000-M 412  3,740 M3  7.50 28050.00 7.00 26180.00 5.15 19261.00UNCL STR EXCAV
0105 8147000000-M SP  883.7 M2  192.10 169758.77 244.00 215622.80 283.00 250087.10REINF CONC DECK SLAB
0106 8161000000-M 420 786.5 M2  7.50 5898.75 5.85 4601.02 11.45 9005.42GROOVING BRIDGE FLOORS
0107 8182000000-M 420 106.4 M3  505.00 53732.00 700.00 74480.00 694.50 73894.80CL A CONC, BRIDGE
0108 8210000000-N 422 Lump Sum 36500.00 34000.00 29800.00BRG APPR SLAB ***********

(11+94.156-L-)
0109 8217000000-M 425  7,797 KG  1.26 9824.22 1.60 12475.20 1.15 8966.55REINF STEEL (BRIDGE)
0110 8280000000-M 440 Lump Sum 490000.00 507000.00 541200.00STRUCTURAL STEEL
0111 8364000000-M 450  778 M   67.00 52126.00 66.00 51348.00 87.50 68075.00HP310X79 STL PILE
0112 8475000000-M 460 104.54 M   218.00 22789.72 200.00 20908.00 238.00 24880.52TWO BAR METAL RAIL



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 4 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

MOUNT AIRY,  NC STATESVILLE,  NC GREENSBORO,  NC

0113 8517000000-M SP  54.678 M   152.00 8311.06 180.00 9842.04 280.00 15309.84***X****MM CONC PARAPET
(355MM X896MM)

0114 8517000000-M SP  55.127 M   219.00 12072.81 180.00 9922.86 280.00 15435.56***X****MM CONC PARAPET
(355MM X995MM)

0115 8531000000-M 462  935 M2  53.00 49555.00 67.00 62645.00 49.00 45815.00100MM SLOPE PROTECTION
0116 8650000000-N SP  Lump Sum 23000.00 25000.00 26850.00POT BEARINGS
0117 8692000000-N SP  Lump Sum 8000.00 8000.00 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 1732802.91 TOTAL 1791848.70 TOTAL 1861929.22CONTRACT TOTAL

 

    SUB-TOTAL 663184.58 SUB-TOTAL 694823.78 SUB-TOTAL 651248.43ROADWAY ITEMS
    SUB-TOTAL 1069618.33 SUB-TOTAL 1097024.92 SUB-TOTAL 1210680.79STRUCTURE ITEMS



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 5 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94000.00 127000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 19316.00 61000.00REINF BRG APPR **********

(11+94.156)
0003 0043000000-N 226 Lump Sum 70000.00 98000.00GRADING
0004 0050000000-M 226 0.4 HA  100.00 40.00 1200.00 480.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  300 M3  6.00 1800.00 14.75 4425.00UNDERCUT EXCAVATION
0006 0134000000-M 240  30 M3  10.00 300.00 14.00 420.00DRAINAGE DITCH EXCAVATION
0007 0206000000-M SP  96.5 M2  1010.17 97481.41 550.00 53075.00TEMP SHORING - BARR SUPPORTED
0008 0318000000-M 300  67 MTN 30.00 2010.00 27.00 1809.00FND CONDIT MAT'L MIN STR
0009 0366000000-M 310  126 M   85.00 10710.00 95.00 11970.00375MM RCP CULV CLASS III
0010 0708000000-M 324  84 M   100.00 8400.00 93.00 7812.00400MM BCCSP B 1.63
0011 0798000000-M 324  2 EA  225.00 450.00 465.00 930.00*** X *** X ***MM BCCSP T

(400MM X 400MM X 400MM, 1.63MM)
0012 0806000000-M 324  4 EA  200.00 800.00 300.00 1200.00400MM BCCSP ELB B 1.63
0013 1000000000-M 462  142 M2  45.00 6390.00 70.00 9940.00150MM SLOPE PROTECTION
0014 1220000000-M 545  300 MTN 25.00 7500.00 21.00 6300.00INCIDENTAL STONE BASE
0015 1489000000-M SP   1,830 MTN 40.25 73657.50 42.50 77775.00ASP CONC BASE CRS B25.0B
0016 1498000000-M SP   620 MTN 41.25 25575.00 43.50 26970.00ASP CONC INTR CRS I19.0B
0017 1528000000-M SP   635 MTN 44.25 28098.75 46.50 29527.50ASP CONC SURF CRS S12.5B
0018 1560000000-M SP   143 MTN 250.00 35750.00 265.00 37895.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-M 654  50 MTN 129.00 6450.00 200.00 10000.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  19 EA  120.00 2280.00 175.00 3325.00RIGHT OF WAY MARKERS
0021 2011000000-M 810 88.4 M   15.00 1326.00 28.00 2475.20PIPE REMOVAL
0022 2286000000-N 840  9 EA  1500.00 13500.00 1600.00 14400.00MASNRY DRAINAGE STRUCT
0023 2308000000-M 840 0.27 M   550.00 148.50 950.00 256.50MASONRY DRAINAGE STRS
0024 2341000000-N 840  1 EA  500.00 500.00 350.00 350.00FRAME W/COVER 840.*****

(840.54)
0025 2363000000-N 840  1 EA  500.00 500.00 430.00 430.00FRAME W/2GRTS 840.***** STD

(840.16)
0026 2363000000-N 840  4 EA  500.00 2000.00 425.00 1700.00FRAME W/2GRTS 840.***** STD

(840.24)
0027 2363000000-N 840  2 EA  500.00 1000.00 425.00 850.00FRAME W/2GRTS 840.***** STD

(840.29)
0028 2374000000-N 840  1 EA  500.00 500.00 475.00 475.00FRAME-GRT-HD 840.03 **

(F)
0029 2549000000-M 846  172 M   50.00 8600.00 52.00 8944.00750MM CONC CURB & GUTTER
0030 2556000000-M 846  25 M   65.00 1625.00 46.00 1150.00SHLDR BERM GUTTER
0031 2612000000-M 848  16 M2  65.00 1040.00 50.00 800.00150MM CONC DRIVEWAY
0032 2830000000-N 858  1 EA  500.00 500.00 1200.00 1200.00ADJ MANHOLES
0033 2845000000-N 858  1 EA  500.00 500.00 600.00 600.00ADJ METER OR VALVE BOXES
0034 3030000000-M 862 64.77 M   32.00 2072.64 35.00 2266.95STL BM GRDRAIL
0035 3045000000-M 862  15 M   36.00 540.00 38.00 570.00STL BM GRDRAIL SHOP CURV
0036 3150000000-N 862  5 EA  35.00 175.00 37.00 185.00ADDIT GUARDRAIL POSTS
0037 3195000000-N 862  1 EA  450.00 450.00 500.00 500.00GR ANCHOR TYPE AT-1



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 6 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA  

0038 3255000000-N 862  4 EA  1500.00 6000.00 1600.00 6400.00GR ANCHOR TYPE XV
0039 3270000000-N SP   3 EA  1800.00 5400.00 1900.00 5700.00GR ANCHOR TYPE 350
0040 3557000000-M 866  8 M   3.00 24.00 5.00 40.00ADDITIONAL BARBED WIRE
0041 3575000000-M SP   143 M   42.65 6098.95 45.00 6435.00GENERIC FENCING ITEM (M)

2.1M CHAIN LINK FENCE WITH 3 STRAND BARB WIRE
0042 4400000000-M 1110  30 M2  75.00 2250.00 78.00 2340.00WORK ZONE SIGNS (STAT)
0043 4405000000-M 1110  10 M2  45.00 450.00 150.00 1500.00WORK ZONE SIGNS (PORT)
0044 4410000000-M 1110  7 M2  45.00 315.00 130.00 910.00WORK ZONE SIGNS (BARRICAD
0045 4425000000-N 1125  6 EA  10.00 60.00 45.00 270.00WARNING FLAGS
0046 4430000000-N 1130  40 EA  45.00 1800.00 75.00 3000.00DRUMS
0047 4435000000-N 1135  10 EA  12.00 120.00 25.00 250.00CONES
0048 4445000000-M 1145  20 M   45.00 900.00 32.50 650.00BARRICADES (TYPE III)
0049 4450000000-N 1150  200 HR  15.00 3000.00 20.00 4000.00FLAGGER
0050 4460000000-N 1155  2 EA  250.00 500.00 600.00 1200.00WARNING LIGHTS (TYPE B)
0051 4465000000-N 1160  2 EA  10000.00 20000.00 22900.00 45800.00TEMPORARY CRASH CUSHIONS
0052 4470000000-N 1160  1 EA  2500.00 2500.00 1000.00 1000.00RESET CRASH CUSHION
0053 4475000000-N 1165  1 EA  25000.00 25000.00 13620.00 13620.00TRUCK MTD IMP ATTN 45 MPH
0054 4485000000-M 1170  240 M   65.00 15600.00 120.00 28800.00PORTABLE BARRIER
0055 4615000000-M 1205  480 M   5.00 2400.00 5.30 2544.00REM TAPE LINES 100MM
0056 4650000000-N 1251  80 EA  0.75 60.00 0.80 64.00TEMP RAISED PVMT MRKS
0057 4685000000-M 1205  600 M   1.75 1050.00 1.85 1110.00100MM THERMO MKG, 2.3MMTK
0058 4686000000-M 1205  1,345 M   1.75 2353.75 1.85 2488.25100MM THERMO MKG, 3.1MMTK
0059 4695000000-M 1205  60 M   2.50 150.00 2.75 165.00200MM THERMO MKG 2.3MM TK
0060 4710000000-M 1205  8 M   15.00 120.00 16.00 128.00600MM THERMO MKG 3.1MM TK
0061 4725000000-M 1205  2 EA  150.00 300.00 160.00 320.00THERMO PVT MKG SYMB 2.3MM
0062 4770000000-M 1205  268 M   5.00 1340.00 5.25 1407.00COLD APP PLAS LINES 100MM
0063 4805000000-N 1205  2 EA  150.00 300.00 160.00 320.00COLD APPL PLASTIC SYMBOL
0064 4810000000-M 1205  6,406 M   0.72 4612.32 0.75 4804.50PAINT PVT MKG LINES 100MM
0065 4850000000-M 1205  480 M   2.00 960.00 2.10 1008.00REMVL OF 100MM LINES
0066 4900000000-N 1252  52 EA  5.00 260.00 5.25 273.00PERM RAISED PVMT MARKERS
0067 4910000000-N 1261  18 EA  6.00 108.00 6.50 117.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0068 4911000000-N 1261  20 EA  8.00 160.00 8.50 170.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0069 4913000000-N 1261  35 EA  8.00 280.00 8.50 297.50BARR DELINEATION (TEMP, ***)

(CRYSTAL)
0070 5255000000-N 1412 Lump Sum 7500.00 36000.00PORTABLE LIGHTING
0071 5300000000-M 1505  1 MTN 55.00 55.00 22.00 22.00FND CONDIT MAT'L ********

(II)
0072 5306000000-M 1505  1 MTN 50.00 50.00 26.00 26.00BEDDN MAT'L CL **********

(II)
0073 5318000000-M 1505  2 MTN 220.00 440.00 250.00 500.00PVMT REP FOR UTILITY WORK
0074 5360000000-M 1510  9 M   195.00 1755.00 160.00 1440.00150MM DI H2O PIPE 2.41MPA
0075 5414000000-M 1510  29 M   95.00 2755.00 88.00 2552.0020MM CU WATER PIPE TYPE K



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 7 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA  

0076 5480000000-M 1510  103 KG  6.75 695.25 19.50 2008.50DI H2O FITTINGS 1.72MPA
0077 5510000000-M 1510  1 EA  50.00 50.00 135.00 135.0020MM CORPORATION STOP
0078 5540000000-M 1510  1 EA  750.00 750.00 750.00 750.00150MM GATE V & V BX

(1.38))
0079 5648000000-N 1510  1 EA  850.00 850.00 750.00 750.00RELOCATE EXIST WAT METER
0080 5672000000-N 1510  1 EA  750.00 750.00 1000.00 1000.00RELOCATE EXIST FIRE HYD
0081 6000000000-M 1605  110 M   8.35 918.50 9.85 1083.50TEMPORARY SILT FENCE
0082 6009000000-M 1610  160 MTN 30.00 4800.00 43.00 6880.00EROS CONTRL STONE CL B
0083 6012000000-M 1610  100 MTN 30.00 3000.00 33.00 3300.00SEDIMENT CONTROL STONE
0084 6015000000-M 1615  1 HA  1100.00 1100.00 1200.00 1200.00TEMPORARY MULCHING
0085 6018000000-M 1620  50 KG  6.50 325.00 7.00 350.00SEED FOR TEMP SEEDING
0086 6021000000-M 1620 0.5 MTN 600.00 300.00 650.00 325.00FERT FOR TEMP SEEDING
0087 6024000000-M 1622  10 M   40.00 400.00 40.00 400.00TEMPORARY SLOPE DRAINS
0088 6027000000-N 1622  1 EA  150.00 150.00 265.00 265.00INLET PROTCN @ SLOPE DRNS
0089 6030000000-M 1630  410 M3  8.00 3280.00 14.00 5740.00SILT EXCAVATION
0090 6033000000-M 1631  440 M2  2.00 880.00 2.10 924.00SYNTHETIC ROVING
0091 6036000000-M 1631  220 M2  2.00 440.00 2.10 462.00MATTING FOR EROS CONTROL
0092 6042000000-M 1632  60 M   25.00 1500.00 26.00 1560.006.4MM HARDWARE CLOTH
0093 6084000000-M 1660  1 HA  3000.00 3000.00 3200.00 3200.00SEEDING & MULCHING
0094 6087000000-M 1660 0.5 HA  125.00 62.50 150.00 75.00MOWING
0095 6090000000-M 1661  25 KG  12.00 300.00 12.75 318.75SEED FOR REPAIR SEEDING
0096 6093000000-M 1661 0.25 MTN 1200.00 300.00 1300.00 325.00FERT FOR REPAIR SEEDING
0097 6096000000-M 1662  25 KG  6.00 150.00 6.50 162.50SEED FOR SUPP SEEDING
0098 6102000000-M 1663  165 M2  15.00 2475.00 15.75 2598.75SODDING
0099 6105000000-M 1663 12.5 KL  40.00 500.00 50.00 625.00WATER
0100 6108000000-M 1665  2 MTN 320.00 640.00 350.00 700.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   1 HR  25.00 25.00 30.00 30.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   8 EA  1.00 8.00 10.00 80.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8035000000-N 402 Lump Sum 55000.00 42000.00REMV EXIST STR **********
(11+94.156-L-)

0104 8119000000-M 412  3,740 M3  11.15 41701.00 16.00 59840.00UNCL STR EXCAV
0105 8147000000-M SP  883.7 M2  248.00 219157.60 243.00 214739.10REINF CONC DECK SLAB
0106 8161000000-M 420 786.5 M2  4.50 3539.25 4.35 3421.28GROOVING BRIDGE FLOORS
0107 8182000000-M 420 106.4 M3  597.00 63520.80 730.00 77672.00CL A CONC, BRIDGE
0108 8210000000-N 422 Lump Sum 25000.00 32820.00BRG APPR SLAB ***********

(11+94.156-L-)
0109 8217000000-M 425  7,797 KG  1.24 9668.28 1.72 13410.84REINF STEEL (BRIDGE)
0110 8280000000-M 440 Lump Sum 572830.00 517175.00STRUCTURAL STEEL
0111 8364000000-M 450  778 M   76.00 59128.00 83.50 64963.00HP310X79 STL PILE
0112 8475000000-M 460 104.54 M   188.00 19653.52 265.00 27703.10TWO BAR METAL RAIL



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3171 8.2624001 10:00AM 8 /  8 003
FED AID NO BRSTP-1686(1) 0.440 KM MAR 20 2001 C200137
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1825 (PATERSON AVE) AND APPROACHES ON SR-1686 (OAK SUMMIT RD).

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA  

0113 8517000000-M SP  54.678 M   190.00 10388.82 250.00 13669.50***X****MM CONC PARAPET
(355MM X896MM)

0114 8517000000-M SP  55.127 M   215.00 11852.31 255.00 14057.39***X****MM CONC PARAPET
(355MM X995MM)

0115 8531000000-M 462  935 M2  60.00 56100.00 68.00 63580.00100MM SLOPE PROTECTION
0116 8650000000-N SP  Lump Sum 60000.00 28700.00POT BEARINGS
0117 8692000000-N SP  Lump Sum 9200.00 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 1887401.65 TOTAL 2006676.61CONTRACT TOTAL

 

    SUB-TOTAL 670662.07 SUB-TOTAL 819925.40ROADWAY ITEMS
    SUB-TOTAL 1216739.58 SUB-TOTAL 1186751.21STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1732802.91SMITH-ROWE, INC.
     2  1791848.70R. E. BURNS & SONS CO., INC.
     3  1861929.22APAC-CAROLINA, INC., THOMPSON-ARTHUR PAVING DIV.
     4  1887401.65DANE CONSTRUCTION, INC.
     5  2006676.61DLB, INC. D/B/A  DLB, INC., (OF VA.)



MAR 21, 2001 08:35 AM DARE

TIP NO R-4070A 8.1052402 10:00AM 1 /  2 004
FED AID NO NHS-12(18) 2.296 MI MAR 20 2001 C200110
GRADING, PAVING & DUNE CONSTRUCTION.

NC-12 FROM SR-1231 IN BUXTON TO SR-1420. 

BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. R. P. C. CONTRACTING, INC.

TARBORO,  NC WILSON,  NC KITTY HAWK,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 249000.00 280000.00 172304.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 40000.00 50000.00 36575.00CONSTRUCTION SURVEYING
0003 0050000000-E 226  1 ACR 100.00 100.00 1000.00 1000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0063000000-N SP  Lump Sum 232000.00 206000.00 130223.00GRADING
0005 0106000000-E 230  268,000 CY  10.89 2918520.00 12.50 3350000.00 14.83 3974440.00BORROW EXCAVATION
0006 0156000000-E SP   28,633 SY  2.05 58697.65 2.20 62992.60 3.02 86471.66REMOVAL OF EXT ASPHALT PVMT
0007 1121000000-E 520  13,400 TON 34.00 455600.00 33.60 450240.00 23.30 312220.00AGGREGATE BASE COURSE
0008 1220000000-E 545  15 TON 36.00 540.00 40.00 600.00 50.00 750.00INCIDENTAL STONE BASE
0009 1489000000-E SP   459 TON 50.00 22950.00 50.00 22950.00 45.61 20934.99ASP CONC BASE CRS B25.0B
0010 1498000000-E SP   5,644 TON 44.00 248336.00 44.00 248336.00 42.60 240434.40ASP CONC INTR CRS I19.0B
0011 1519000000-E SP   4,947 TON 44.00 217668.00 44.00 217668.00 44.65 220883.55ASP CONC SURF CRS S9.5B
0012 1560000000-E SP   610 TON 180.00 109800.00 180.00 109800.00 165.00 100650.00ASP FOR PLANT MIX  PG64-22
0013 1693000000-E 654  50 TON 100.00 5000.00 150.00 7500.00 200.00 10000.00ASPH PM PAVEMENT REPAIR
0014 2845000000-N 858  2 EA  75.00 150.00 600.00 1200.00 75.00 150.00ADJ METER OR VALVE BOXES
0015 4589000000-N SP  Lump Sum 33000.00 50000.00 52460.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0016 4685000000-E 1205  24,500 LF  0.48 11760.00 0.50 12250.00 1.29 31605.00THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  3,100 LF  0.55 1705.00 0.60 1860.00 1.29 3999.00THERMO PVT MKG LINES 4"120
0018 4725000000-E 1205  1 EA  100.00 100.00 125.00 125.00 206.00 206.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  4,500 LF  0.85 3825.00 1.00 4500.00 1.29 5805.00PAINT PVMT MARKINGS 4"
0020 4900000000-N 1252  155 EA  10.00 1550.00 10.00 1550.00 5.15 798.25PERM RAISED PVMT MARKERS
0021 5300000000-E 1505  115 TON 20.00 2300.00 35.00 4025.00 34.66 3985.90FND CONDIT MAT CL *******

(VI)
0022 5306000000-E 1505  115 TON 20.00 2300.00 31.00 3565.00 34.66 3985.90BEDDING MATL, CL ********

(IV)
0023 5360000000-E 1510  8 LF  27.40 219.20 30.00 240.00 35.50 284.006" DI WATER PIPE  PC 350
0024 5450000000-E 1510 15.6 LF  13.10 204.36 27.00 421.20 32.63 509.038"PVC WATER PIPE ********

(21, 200# WP)
0025 5462000000-E 1510 9,371.7 LF  18.25 171033.53 27.00 253035.90 21.69 203272.1712"PVC WATER PIPE********

(21, 200# WP)
0026 5480000000-E 1510  1,400 LB  5.10 7140.00 15.00 21000.00 5.50 7700.00DI H2O FITTINGS 250# MIN
0027 5540000000-E 1510  1 EA  570.00 570.00 600.00 600.00 464.00 464.006" GATE V&VB *****WP

(200#)
0028 5546000000-E 1510  1 EA  765.00 765.00 700.00 700.00 608.00 608.008" GATE V&VB *****WP

(200#)
0029 5558000000-E 1510  1 EA  2020.00 2020.00 1500.00 1500.00 876.00 876.0012" GATE V&VB *****WP

(200#)
0030 5882000000-N SP   1 EA  475.00 475.00 750.00 750.00 824.00 824.00GENERIC UTILITY ITEM (EA)

LABOR FOR INSTALLING FIRE HYDRANT
0031 6000000000-E 1605  300 LF  5.00 1500.00 5.00 1500.00 2.00 600.00TEMPORARY SILT FENCE
0032 6006000000-E 1610  15 TON 65.00 975.00 75.00 1125.00 100.00 1500.00EROS CONTRL STONE CL A
0033 6015000000-E 1615  5 ACR 350.00 1750.00 700.00 3500.00 494.40 2472.00TEMPORARY MULCHING
0034 6018000000-E 1620  200 LB  5.00 1000.00 7.00 1400.00 4.65 930.00SEED FOR TEMP SEEDING
0035 6021000000-E 1620 0.8 TON 700.00 560.00 700.00 560.00 412.50 330.00FERT FOR TEMP SEEDING
0036 6084000000-E 1660  11 ACR 1200.00 13200.00 2300.00 25300.00 1328.70 14615.70SEEDING AND MULCHING



MAR 21, 2001 08:35 AM DARE

TIP NO R-4070A 8.1052402 10:00AM 2 /  2 004
FED AID NO NHS-12(18) 2.296 MI MAR 20 2001 C200110
GRADING, PAVING & DUNE CONSTRUCTION.

NC-12 FROM SR-1231 IN BUXTON TO SR-1420. 

BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. R. P. C. CONTRACTING, INC.

TARBORO,  NC WILSON,  NC KITTY HAWK,  NC

0037 6087000000-E 1660  10 ACR 50.00 500.00 10.00 100.00 10.30 103.00MOWING
0038 6090000000-E 1661  200 LB  11.00 2200.00 10.00 2000.00 4.65 930.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 800.00 200.00 1000.00 250.00 412.00 103.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  200 LB  3.00 600.00 2.50 500.00 2.10 420.00SEED FOR SUPP SEEDING
0041 6099000000-E 1663  100,500 SY  0.99 99495.00 1.25 125625.00 1.01 101505.00SPRIGGING
0042 6102000000-E 1663  10,250 SY  3.75 38437.50 6.00 61500.00 5.56 56990.00SODDING
0043 6105000000-E 1663  400 M/G 80.00 32000.00 150.00 60000.00 154.50 61800.00WATER
0044 6108000000-E 1665 3.5 TON 400.00 1400.00 390.00 1365.00 402.00 1407.00FERTILIZER TOPDRESSING
0045 6133000000-N SP  Lump Sum 3000.00 6000.00 1000.00GENERIC EROSION CONTROL ITEM (LS)

REMOVAL OF EXISTING SAND FENCE

 

    TOTAL 4994146.24 TOTAL 5655133.70 TOTAL 5869124.55CONTRACT TOTAL

 

    SUB-TOTAL 4994146.24 SUB-TOTAL 5655133.70 SUB-TOTAL 5869124.55ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4994146.24BARNHILL CONTRACTING CO.
     2  5655133.70PLT CONSTRUCTION CO., INC.
     3  5869124.55R. P. C. CONTRACTING, INC.



MAR 21, 2001 08:35 AM BLADEN

TIP NO B-2922 8.2420501 10:00AM 1 /  6 005
FED AID NO MABRZ-1760(3) 0.340 MI MAR 20 2001 C200145
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BROWN MARSH SWAMP & APPROACHES ON SR-1760. 

SANFORD CONTRACTORS, INC. T. A. LOVING COMPANY INTERCOASTAL DIVING, INC.

SANFORD,  NC GOLDSBORO,  NC WILMINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 36000.00 36000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 10000.00 16750.00REINF BRG APPR **********

(15+80.50)
0003 0029000000-N SP  Lump Sum 12000.00 10000.00 16750.00REINF BRG APPR **********

(23+46.40)
0004 0043000000-N 226 Lump Sum 62900.00 114000.00 62500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 1250.00 1250.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  19.50 2925.00 10.00 1500.00 12.50 1875.00UNDERCUT EXCAVATION
0007 0070000000-E SP   500 CY  11.00 5500.00 21.00 10500.00 16.00 8000.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   500 SY  3.25 1625.00 2.50 1250.00 1.45 725.00SOIL STABILIZATION FABRIC
0009 0134000000-E 240  267 CY  6.25 1668.75 12.00 3204.00 13.00 3471.00DRAINAGE DITCH EXCAVATION
0010 0255000000-E SP   250 TON 19.00 4750.00 20.00 5000.00 24.50 6125.00GENERIC GRADING ITEM (TON)

CLASS IV SUBGRADE STABILIZA-  TION
0011 0318000000-E 300  10 TON 25.00 250.00 32.00 320.00 32.00 320.00FNDATION MATL, MINOR STRS
0012 0378000000-E 310  20 LF  35.00 700.00 25.00 500.00 25.00 500.0024" RC PIPE CULV III
0013 0660000000-E 324  68 LF  30.00 2040.00 30.00 2040.00 27.00 1836.00***" BCCSP A *****"

(15", 0.064")
0014 0680000000-E 324  8 EA  175.00 1400.00 175.00 1400.00 450.00 3600.00**" BCCS ELB A *****"

(15", 0.064")
0015 1220000000-E 545  100 TON 23.00 2300.00 22.00 2200.00 36.00 3600.00INCIDENTAL STONE BASE
0016 1489000000-E SP   370 TON 68.00 25160.00 68.00 25160.00 73.00 27010.00ASP CONC BASE CRS B25.0B
0017 1519000000-E SP   800 TON 59.00 47200.00 59.00 47200.00 63.00 50400.00ASP CONC SURF CRS S9.5B
0018 1560000000-E SP   68 TON 195.00 13260.00 195.00 13260.00 248.00 16864.00ASP FOR PLANT MIX  PG64-22
0019 2286000000-N 840  4 EA  1200.00 4800.00 1000.00 4000.00 1250.00 5000.00MASNRY DRAINAGE STRUCT
0020 2363000000-N 840  4 EA  300.00 1200.00 350.00 1400.00 495.00 1980.00FRAME W/2GRTS 840.***** STD

(840.29)
0021 2556000000-E 846  40 LF  40.00 1600.00 25.00 1000.00 21.00 840.00SHOULDER BERM GUTTER
0022 3030000000-E 862 1,062.5 LF  9.00 9562.50 10.00 10625.00 11.00 11687.50STL BM GUARDRAIL
0023 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 38.00 190.00ADDIT GUARDRAIL POSTS
0024 3270000000-N SP   8 EA  1525.00 12200.00 1600.00 12800.00 1750.00 14000.00GR ANCHOR TYPE 350
0025 3300000000-N 862  8 EA  800.00 6400.00 1000.00 8000.00 1100.00 8800.00GR ANCHOR TYPE XI
0026 3649000000-E 868  4 TON 35.00 140.00 38.00 152.00 50.00 200.00PLAIN RIP RAP, CLASS B
0027 3656000000-E 868  20 SY  5.00 100.00 2.25 45.00 3.00 60.00FILTER FABRIC FOR DRAINGE
0028 4400000000-E 1110  183 SF  8.00 1464.00 6.95 1271.85 7.50 1372.50WORK ZONE SIGNS (FIXED)
0029 4410000000-E 1110  57 SF  6.00 342.00 4.50 256.50 5.00 285.00WORK ZONE SIGNS (BARRICDE
0030 4425000000-N 1125  6 EA  15.00 90.00 14.17 85.02 21.75 130.50WARNING FLAGS
0031 4445000000-E 1145  40 LF  12.00 480.00 10.14 405.60 8.75 350.00BARRICADES (TYPE III)
0032 4460000000-N 1155  2 EA  250.00 500.00 63.60 127.20 81.00 162.00WARNING LIGHTS (TYPE B)
0033 4810000000-E 1205  15,000 LF  0.20 3000.00 0.20 3000.00 0.30 4500.00PAINT PVMT MARKINGS 4"
0034 4850000000-E 1205  200 LF  1.00 200.00 1.00 200.00 1.35 270.00LINE REMOVAL 4" WIDE
0035 4900000000-N 1252  20 EA  4.00 80.00 4.00 80.00 5.00 100.00PERM RAISED PVMT MARKERS
0036 4915000000-E 1264  4 EA  75.00 300.00 50.00 200.00 54.00 216.007' U-CHANNEL POSTS
0037 4957000000-N 1264  4 EA  100.00 400.00 75.00 300.00 81.00 324.00OBJECT MARKERS (TYPE **)

(TYPE 3)



MAR 21, 2001 08:35 AM BLADEN

TIP NO B-2922 8.2420501 10:00AM 2 /  6 005
FED AID NO MABRZ-1760(3) 0.340 MI MAR 20 2001 C200145
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BROWN MARSH SWAMP & APPROACHES ON SR-1760. 

SANFORD CONTRACTORS, INC. T. A. LOVING COMPANY INTERCOASTAL DIVING, INC.

SANFORD,  NC GOLDSBORO,  NC WILMINGTON,  NC

0038 6000000000-E 1605  900 LF  3.00 2700.00 1.65 1485.00 2.50 2250.00TEMPORARY SILT FENCE
0039 6009000000-E 1610  250 TON 35.00 8750.00 30.00 7500.00 27.00 6750.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  95 TON 30.00 2850.00 25.00 2375.00 25.00 2375.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  2 ACR 500.00 1000.00 500.00 1000.00 450.00 900.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 3.50 350.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00 640.00 160.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  50 LF  20.00 1000.00 12.00 600.00 51.75 2587.50TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  2 EA  150.00 300.00 215.00 430.00 81.00 162.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  675 CY  4.50 3037.50 5.00 3375.00 15.75 10631.25SILT EXCAVATION
0047 6033000000-E 1631  680 SY  2.20 1496.00 2.20 1496.00 3.00 2040.00SYNTHETIC ROVING
0048 6036000000-E 1631  1,085 SY  1.45 1573.25 1.45 1573.25 2.50 2712.50MATTING FOR EROS CONTROL
0049 6042000000-E 1632  100 LF  6.00 600.00 1.57 157.00 2.25 225.001/4" HARDWARE CLOTH
0050 6084000000-E 1660 2.5 ACR 1480.00 3700.00 1480.00 3700.00 1950.00 4875.00SEEDING AND MULCHING
0051 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 85.00 127.50MOWING
0052 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.30 315.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 640.00 160.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 3.50 175.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665 1.75 TON 420.00 735.00 420.00 735.00 640.00 1120.00FERTILIZER TOPDRESSING
0056 6114000000-N SP   3 HR  45.00 135.00 45.00 135.00 52.00 156.00SPECIALIZED HAND MOWING
0057 6117000000-N SP   8 EA  400.00 3200.00 400.00 3200.00 225.00 1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8035000000-N 402 Lump Sum 16000.00 17000.00 32500.00REMV EXIST STR **********
(15+80.50 -L-)

0059 8035000000-N 402 Lump Sum 6500.00 12000.00 10000.00REMV EXIST STR **********
(23+46.40 -L-)

0060 8119000000-E 412  395 CY  11.75 4641.25 15.00 5925.00 14.00 5530.00UNCLASSIFIED STR EXCAV
0061 8182000000-E 420 72.2 CY  750.00 54150.00 700.00 50540.00 850.00 61370.00CLASS A CONCRETE (BRIDGE)
0062 8210000000-N 422 Lump Sum 20500.00 10500.00 16000.00BRG APPR SLAB ***********

(15+80.50 -L-)
0063 8210000000-N 422 Lump Sum 20500.00 10500.00 16000.00BRG APPR SLAB ***********

(23+46.40 -L-)
0064 8217000000-E 425  12,198 LB  0.75 9148.50 0.75 9148.50 0.80 9758.40REINF STEEL (BRIDGE)
0065 8364000000-E 450  850 LF  26.00 22100.00 25.00 21250.00 22.00 18700.00HP12X53 PILES
0066 8384000000-E 450  560 LF  33.00 18480.00 35.00 19600.00 26.00 14560.00HP14X73 PILES
0067 8405000000-N SP  Lump Sum 8000.00 5000.00 6700.00PNTING STL PILES @ ******

(15+80.50 -L-)
0068 8503000000-E 460 382.5 LF  61.00 23332.50 40.00 15300.00 47.50 18168.75CONCRETE BARRIER RAIL
0069 8594000000-E 868  360 TON 45.00 16200.00 38.00 13680.00 45.00 16200.00PLAIN RIP RAP B
0070 8622000000-E 868  400 SY  4.00 1600.00 2.00 800.00 1.30 520.00FILTER FABRIC FOR DRAINAGE
0071 8657000000-N SP  Lump Sum 4485.00 5000.00 4000.00ELASTOMERIC BEARINGS
0072 8762000000-E SP  2,105.13 LF  79.60 167568.35 90.00 189461.70 80.00 168410.403'-0"X 1'-9"PRESTR SLABS
0073 8897000000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 1000.00 1000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST



MAR 21, 2001 08:35 AM BLADEN

TIP NO B-2922 8.2420501 10:00AM 3 /  6 005
FED AID NO MABRZ-1760(3) 0.340 MI MAR 20 2001 C200145
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BROWN MARSH SWAMP & APPROACHES ON SR-1760. 

   

 

    TOTAL 698770.60 TOTAL 745898.62 TOTAL 747332.80CONTRACT TOTAL

 

    SUB-TOTAL 303065.00 SUB-TOTAL 357693.42 SUB-TOTAL 347915.25ROADWAY ITEMS
    SUB-TOTAL 395705.60 SUB-TOTAL 388205.20 SUB-TOTAL 399417.55STRUCTURE ITEMS



MAR 21, 2001 08:35 AM BLADEN

TIP NO B-2922 8.2420501 10:00AM 4 /  6 005
FED AID NO MABRZ-1760(3) 0.340 MI MAR 20 2001 C200145
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BROWN MARSH SWAMP & APPROACHES ON SR-1760. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC MONROE,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59222.53 50000.00 43000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 17000.00 12000.00 9400.00REINF BRG APPR **********

(15+80.50)
0003 0029000000-N SP  Lump Sum 17000.00 12000.00 9400.00REINF BRG APPR **********

(23+46.40)
0004 0043000000-N 226 Lump Sum 50000.00 110000.00 115000.00GRADING
0005 0050000000-E 226  1 ACR 1000.00 1000.00 1100.00 1100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  6.50 975.00 8.00 1200.00 16.00 2400.00UNDERCUT EXCAVATION
0007 0070000000-E SP   500 CY  16.00 8000.00 10.00 5000.00 31.00 15500.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   500 SY  3.65 1825.00 5.00 2500.00 1.80 900.00SOIL STABILIZATION FABRIC
0009 0134000000-E 240  267 CY  9.50 2536.50 11.00 2937.00 9.00 2403.00DRAINAGE DITCH EXCAVATION
0010 0255000000-E SP   250 TON 25.00 6250.00 20.00 5000.00 35.00 8750.00GENERIC GRADING ITEM (TON)

CLASS IV SUBGRADE STABILIZA-  TION
0011 0318000000-E 300  10 TON 45.00 450.00 50.00 500.00 40.00 400.00FNDATION MATL, MINOR STRS
0012 0378000000-E 310  20 LF  32.00 640.00 35.00 700.00 41.50 830.0024" RC PIPE CULV III
0013 0660000000-E 324  68 LF  21.00 1428.00 25.00 1700.00 29.00 1972.00***" BCCSP A *****"

(15", 0.064")
0014 0680000000-E 324  8 EA  475.00 3800.00 500.00 4000.00 142.00 1136.00**" BCCS ELB A *****"

(15", 0.064")
0015 1220000000-E 545  100 TON 45.00 4500.00 50.00 5000.00 29.00 2900.00INCIDENTAL STONE BASE
0016 1489000000-E SP   370 TON 68.00 25160.00 75.00 27750.00 68.00 25160.00ASP CONC BASE CRS B25.0B
0017 1519000000-E SP   800 TON 59.00 47200.00 65.00 52000.00 59.00 47200.00ASP CONC SURF CRS S9.5B
0018 1560000000-E SP   68 TON 195.00 13260.00 215.00 14620.00 195.00 13260.00ASP FOR PLANT MIX  PG64-22
0019 2286000000-N 840  4 EA  1200.00 4800.00 1300.00 5200.00 1400.00 5600.00MASNRY DRAINAGE STRUCT
0020 2363000000-N 840  4 EA  800.00 3200.00 900.00 3600.00 367.00 1468.00FRAME W/2GRTS 840.***** STD

(840.29)
0021 2556000000-E 846  40 LF  65.00 2600.00 75.00 3000.00 51.00 2040.00SHOULDER BERM GUTTER
0022 3030000000-E 862 1,062.5 LF  9.00 9562.50 10.00 10625.00 8.60 9137.50STL BM GUARDRAIL
0023 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 38.00 190.00ADDIT GUARDRAIL POSTS
0024 3270000000-N SP   8 EA  1800.00 14400.00 1600.00 12800.00 1550.00 12400.00GR ANCHOR TYPE 350
0025 3300000000-N 862  8 EA  1100.00 8800.00 1000.00 8000.00 780.00 6240.00GR ANCHOR TYPE XI
0026 3649000000-E 868  4 TON 58.00 232.00 65.00 260.00 37.00 148.00PLAIN RIP RAP, CLASS B
0027 3656000000-E 868  20 SY  4.00 80.00 4.50 90.00 10.00 200.00FILTER FABRIC FOR DRAINGE
0028 4400000000-E 1110  183 SF  15.00 2745.00 8.50 1555.50 6.95 1271.85WORK ZONE SIGNS (FIXED)
0029 4410000000-E 1110  57 SF  15.00 855.00 7.00 399.00 4.50 256.50WORK ZONE SIGNS (BARRICDE
0030 4425000000-N 1125  6 EA  20.00 120.00 3.50 21.00 11.00 66.00WARNING FLAGS
0031 4445000000-E 1145  40 LF  20.00 800.00 9.00 360.00 8.00 320.00BARRICADES (TYPE III)
0032 4460000000-N 1155  2 EA  400.00 800.00 160.00 320.00 370.00 740.00WARNING LIGHTS (TYPE B)
0033 4810000000-E 1205  15,000 LF  0.20 3000.00 0.25 3750.00 0.20 3000.00PAINT PVMT MARKINGS 4"
0034 4850000000-E 1205  200 LF  1.00 200.00 1.10 220.00 1.00 200.00LINE REMOVAL 4" WIDE
0035 4900000000-N 1252  20 EA  4.00 80.00 4.50 90.00 4.00 80.00PERM RAISED PVMT MARKERS
0036 4915000000-E 1264  4 EA  20.00 80.00 55.00 220.00 50.00 200.007' U-CHANNEL POSTS
0037 4957000000-N 1264  4 EA  100.00 400.00 80.00 320.00 75.00 300.00OBJECT MARKERS (TYPE **)

(TYPE 3)



MAR 21, 2001 08:35 AM BLADEN

TIP NO B-2922 8.2420501 10:00AM 5 /  6 005
FED AID NO MABRZ-1760(3) 0.340 MI MAR 20 2001 C200145
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BROWN MARSH SWAMP & APPROACHES ON SR-1760. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC MONROE,  NC WILSON,  NC

0038 6000000000-E 1605  900 LF  5.00 4500.00 2.50 2250.00 2.20 1980.00TEMPORARY SILT FENCE
0039 6009000000-E 1610  250 TON 58.00 14500.00 65.00 16250.00 37.00 9250.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  95 TON 55.00 5225.00 61.00 5795.00 35.00 3325.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  2 ACR 400.00 800.00 414.00 828.00 500.00 1000.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  6.50 650.00 3.10 310.00 5.00 500.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 900.00 225.00 590.00 147.50 400.00 100.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  50 LF  65.00 3250.00 65.00 3250.00 13.50 675.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  2 EA  250.00 500.00 250.00 500.00 110.00 220.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  675 CY  25.00 16875.00 28.00 18900.00 9.00 6075.00SILT EXCAVATION
0047 6033000000-E 1631  680 SY  2.00 1360.00 2.75 1870.00 2.20 1496.00SYNTHETIC ROVING
0048 6036000000-E 1631  1,085 SY  3.00 3255.00 2.40 2604.00 1.45 1573.25MATTING FOR EROS CONTROL
0049 6042000000-E 1632  100 LF  2.15 215.00 4.00 400.00 2.15 215.001/4" HARDWARE CLOTH
0050 6084000000-E 1660 2.5 ACR 1500.00 3750.00 2500.00 6250.00 1480.00 3700.00SEEDING AND MULCHING
0051 6087000000-E 1660 1.5 ACR 40.00 60.00 80.00 120.00 50.00 75.00MOWING
0052 6090000000-E 1661  50 LB  12.00 600.00 5.80 290.00 6.00 300.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 1000.00 250.00 590.00 147.50 600.00 150.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  2.50 125.00 3.10 155.00 3.00 150.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665 1.75 TON 325.00 568.75 588.20 1029.35 420.00 735.00FERTILIZER TOPDRESSING
0056 6114000000-N SP   3 HR  50.00 150.00 48.40 145.20 45.00 135.00SPECIALIZED HAND MOWING
0057 6117000000-N SP   8 EA  500.00 4000.00 220.00 1760.00 400.00 3200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8035000000-N 402 Lump Sum 34668.06 15000.00 37700.00REMV EXIST STR **********
(15+80.50 -L-)

0059 8035000000-N 402 Lump Sum 27468.07 15000.00 25300.00REMV EXIST STR **********
(23+46.40 -L-)

0060 8119000000-E 412  395 CY  22.37 8836.15 6.00 2370.00 9.50 3752.50UNCLASSIFIED STR EXCAV
0061 8182000000-E 420 72.2 CY  569.33 41105.63 650.00 46930.00 830.00 59926.00CLASS A CONCRETE (BRIDGE)
0062 8210000000-N 422 Lump Sum 18484.02 14000.00 19300.00BRG APPR SLAB ***********

(15+80.50 -L-)
0063 8210000000-N 422 Lump Sum 18484.02 14000.00 19200.00BRG APPR SLAB ***********

(23+46.40 -L-)
0064 8217000000-E 425  12,198 LB  0.72 8782.56 0.75 9148.50 0.55 6708.90REINF STEEL (BRIDGE)
0065 8364000000-E 450  850 LF  26.02 22117.00 30.00 25500.00 25.00 21250.00HP12X53 PILES
0066 8384000000-E 450  560 LF  35.82 20059.20 40.00 22400.00 37.00 20720.00HP14X73 PILES
0067 8405000000-N SP  Lump Sum 7506.17 10000.00 9850.00PNTING STL PILES @ ******

(15+80.50 -L-)
0068 8503000000-E 460 382.5 LF  61.32 23454.90 60.00 22950.00 80.00 30600.00CONCRETE BARRIER RAIL
0069 8594000000-E 868  360 TON 39.27 14137.20 40.00 14400.00 38.50 13860.00PLAIN RIP RAP B
0070 8622000000-E 868  400 SY  3.53 1412.00 2.00 800.00 3.15 1260.00FILTER FABRIC FOR DRAINAGE
0071 8657000000-N SP  Lump Sum 4400.81 5000.00 5400.00ELASTOMERIC BEARINGS
0072 8762000000-E SP  2,105.13 LF  83.21 175167.87 75.00 157884.75 97.50 205250.183'-0"X 1'-9"PRESTR SLABS
0073 8897000000-N SP   1 EA  889.63 889.63 5000.00 5000.00 2800.00 2800.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST



MAR 21, 2001 08:35 AM BLADEN

TIP NO B-2922 8.2420501 10:00AM 6 /  6 005
FED AID NO MABRZ-1760(3) 0.340 MI MAR 20 2001 C200145
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BROWN MARSH SWAMP & APPROACHES ON SR-1760. 

   

 

    TOTAL 801008.57 TOTAL 802397.30 TOTAL 861201.68CONTRACT TOTAL

 

    SUB-TOTAL 374035.28 SUB-TOTAL 422014.05 SUB-TOTAL 378324.10ROADWAY ITEMS
    SUB-TOTAL 426973.29 SUB-TOTAL 380383.25 SUB-TOTAL 482877.58STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  698770.60SANFORD CONTRACTORS, INC.
     2  745898.62T. A. LOVING COMPANY
     3  747332.80INTERCOASTAL DIVING, INC.
     4  801008.57CAROLINA BRIDGE COMPANY, INC.
     5  802397.30DELLINGER, INC.
     6  861201.68S. T. WOOTEN CORPORATION



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 1 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

SANFORD CONTRACTORS, INC. DELLINGER, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

SANFORD,  NC MONROE,  NC MARSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 200000.00 90000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 30000.00 35000.00 82105.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1.00 1.00 1000.00 1000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  11,050 CY  5.91 65305.50 6.50 71825.00 6.43 71051.50UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 13600.00 14000.00 13000.00REINF BRG APPR **********

(24+05)
0006 0036000000-E 225  4,000 CY  7.30 29200.00 11.40 45600.00 11.39 45560.00UNDERCUT EXCAVATION
0007 0070000000-E SP   8,150 CY  13.50 110025.00 14.00 114100.00 14.00 114100.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   5,000 SY  1.80 9000.00 2.10 10500.00 2.00 10000.00SOIL STABILIZATION FABRIC
0009 0106000000-E 230  22,800 CY  7.36 167808.00 8.00 182400.00 7.92 180576.00BORROW EXCAVATION
0010 0156000000-E SP   1,670 SY  3.60 6012.00 3.00 5010.00 3.00 5010.00REMOVAL OF EXT ASPHALT PVMT
0011 0199000000-E SP   2,300 SF  20.00 46000.00 23.00 52900.00 23.00 52900.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 25.00 500.00 30.00 600.00 30.00 600.00FNDATION MATL, MINOR STRS
0013 0588000000-E 320  40 LF  28.00 1120.00 25.00 1000.00 24.61 984.4018" CS PIPE CULV 0.064"
0014 0684000000-E 324  144 LF  26.00 3744.00 25.00 3600.00 24.30 3499.20**" BCCSP B *****"

(12",0.064")
0015 0804000000-E 324  8 EA  170.00 1360.00 220.00 1760.00 219.69 1757.52**" BCCS ELB B *****"

(12", 0.064")
0016 1011000000-N 500 Lump Sum 20000.00 25000.00 77020.00FINE GRADING
0017 1121000000-E 520  1,300 TON 15.36 19968.00 17.00 22100.00 16.72 21736.00AGGREGATE BASE COURSE
0018 1220000000-E 545  50 TON 22.00 1100.00 30.00 1500.00 30.00 1500.00INCIDENTAL STONE BASE
0019 1275000000-E 600  950 GAL 2.00 1900.00 2.00 1900.00 2.00 1900.00PRIME COAT
0020 1489000000-E SP   560 TON 36.40 20384.00 37.00 20720.00 36.40 20384.00ASP CONC BASE CRS B25.0B
0021 1519000000-E SP   780 TON 39.00 30420.00 40.00 31200.00 39.00 30420.00ASP CONC SURF CRS S9.5B
0022 1560000000-E SP   80 TON 218.50 17480.00 220.00 17600.00 218.50 17480.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  10 TON 200.00 2000.00 200.00 2000.00 200.00 2000.00ASPH PM PAVEMENT REPAIR
0024 2011000000-E 810  64 LF  12.00 768.00 20.00 1280.00 20.00 1280.00PIPE REMOVAL
0025 2022000000-E 815  50 CY  20.00 1000.00 22.00 1100.00 21.59 1079.50SUBDRAIN EXCAVATION
0026 2033000000-E 815  40 CY  44.00 1760.00 25.00 1000.00 25.00 1000.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  200 LF  5.00 1000.00 10.00 2000.00 10.00 2000.006" PERF SUBDRN PIPE
0028 2055000000-E 815  6 EA  5.00 30.00 75.00 450.00 75.00 450.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  1 EA  300.00 300.00 400.00 400.00 400.00 400.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  6 LF  10.00 60.00 30.00 180.00 30.00 180.006" OUTLET PIPE (SUBDRNS)
0031 2154000000-N 820  1 EA  600.00 600.00 750.00 750.00 740.00 740.00METAL FUNNELS
0032 2165000000-E 820  24 LF  25.00 600.00 30.00 720.00 30.00 720.0012"FUNNEL DRAIN PIPE
0033 2176000000-E 820  1 EA  175.00 175.00 375.00 375.00 375.00 375.0012"FUNNEL DRAIN ELBOWS
0034 2286000000-N 840  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  4 EA  300.00 1200.00 465.00 1860.00 465.00 1860.00FRAME W/2GRTS 840.***** STD

(840.29)
0036 2556000000-E 846  510 LF  20.00 10200.00 16.00 8160.00 16.00 8160.00SHOULDER BERM GUTTER
0037 3030000000-E 862  425 LF  9.50 4037.50 10.00 4250.00 10.00 4250.00STL BM GUARDRAIL
0038 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 2 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

SANFORD CONTRACTORS, INC. DELLINGER, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

SANFORD,  NC MONROE,  NC MARSTON,  NC

0039 3180000000-N 862  1 EA  1100.00 1100.00 1100.00 1100.00 1600.00 1600.00GR ANCHOR TYPE **********
(XV, SHOP CURVE)

0040 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 450.00 450.00GR ANCHOR TYPE AT-1
0041 3255000000-N 862  3 EA  980.00 2940.00 980.00 2940.00 1500.00 4500.00GR ANCHOR TYPE XV
0042 3270000000-N SP   3 EA  1600.00 4800.00 1600.00 4800.00 1800.00 5400.00GR ANCHOR TYPE 350
0043 3380000000-E 862  1,025 LF  5.00 5125.00 5.00 5125.00 7.50 7687.50TEMP STL BM GUARDRAIL
0044 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 300.00 1200.00GDRL ANCH UNITS ****** TEMP

(VI)
0045 3389000000-N SP   1 EA  800.00 800.00 800.00 800.00 1000.00 1000.00GDRL ANCH UNITS ****** TEMP

(M350)
0046 3389100000-N SP   3 EA  800.00 2400.00 800.00 2400.00 1100.00 3300.00GDRL ANCH UNITS 350 TEMP
0047 3649000000-E 868  8 TON 40.00 320.00 80.00 640.00 80.00 640.00PLAIN RIP RAP, CLASS B
0048 3656000000-E 868  20 SY  5.00 100.00 4.00 80.00 3.85 77.00FILTER FABRIC FOR DRAINGE
0049 4400000000-E 1110  181 SF  8.00 1448.00 13.35 2416.35 12.15 2199.15WORK ZONE SIGNS (FIXED)
0050 4405000000-E 1110  96 SF  25.00 2400.00 14.50 1392.00 12.15 1166.40WORK ZONE SIGNS (PORTABLE
0051 4410000000-E 1110  56 SF  8.00 448.00 12.20 683.20 12.15 680.40WORK ZONE SIGNS (BARRICDE
0052 4425000000-N 1125  12 EA  15.00 180.00 17.65 211.80 17.65 211.80WARNING FLAGS
0053 4430000000-N 1130  31 EA  60.00 1860.00 50.00 1550.00 47.50 1472.50DRUMS
0054 4435000000-N 1135  50 EA  20.00 1000.00 20.00 1000.00 20.00 1000.00CONES
0055 4445000000-E 1145  96 LF  12.00 1152.00 12.00 1152.00 9.50 912.00BARRICADES (TYPE III)
0056 4455000000-N 1150  40 MD  150.00 6000.00 140.00 5600.00 140.00 5600.00FLAGGER
0057 4460000000-N 1155  4 EA  250.00 1000.00 160.00 640.00 160.00 640.00WARNING LIGHTS (TYPE B)
0058 4480000000-N 1165  1 EA  14000.00 14000.00 12000.00 12000.00 12000.00 12000.00TRUCK MTD IMP ATTN 60 MPH
0059 4650000000-N 1251  120 EA  5.00 600.00 5.00 600.00 5.00 600.00TEMP RAISED PVMT MRKS
0060 4810000000-E 1205  51,400 LF  0.18 9252.00 0.20 10280.00 0.18 9252.00PAINT PVMT MARKINGS 4"
0061 4910000000-N 1261  30 EA  6.00 180.00 6.00 180.00 6.00 180.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0062 4911000000-N 1261  16 EA  7.00 112.00 7.00 112.00 8.00 128.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0063 4912000000-N 1261  71 EA  6.00 426.00 6.00 426.00 6.00 426.00GRDRL DELINEATION (TEMP, ***)

(CRYSTAL)
0064 4913000000-N 1261  14 EA  7.00 98.00 7.00 98.00 8.00 112.00BARR DELINEATION (TEMP, ***)

(CRYSTAL)
0065 4915000000-E 1264  4 EA  75.00 300.00 50.00 200.00 65.00 260.007' U-CHANNEL POSTS
0066 4957000000-N 1264  4 EA  100.00 400.00 50.00 200.00 65.00 260.00OBJECT MARKERS (TYPE **)

(3)
0067 6000000000-E 1605  730 LF  3.00 2190.00 2.40 1752.00 2.20 1606.00TEMPORARY SILT FENCE
0068 6009000000-E 1610  370 TON 29.40 10878.00 58.00 21460.00 58.00 21460.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  110 TON 25.00 2750.00 30.00 3300.00 30.00 3300.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 3.5 ACR 400.00 1400.00 420.00 1470.00 400.00 1400.00TEMPORARY MULCHING
0071 6018000000-E 1620  200 LB  3.20 640.00 3.10 620.00 3.20 640.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.75 TON 600.00 450.00 590.00 442.50 600.00 450.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  270 LF  12.00 3240.00 16.00 4320.00 16.00 4320.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  9 EA  225.00 2025.00 465.00 4185.00 465.00 4185.00INLET PROTCN @ SLOPE DRNS



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 3 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

SANFORD CONTRACTORS, INC. DELLINGER, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

SANFORD,  NC MONROE,  NC MARSTON,  NC

0075 6030000000-E 1630  1,110 CY  7.40 8214.00 9.00 9990.00 8.60 9546.00SILT EXCAVATION
0076 6033000000-E 1631  400 SY  1.65 660.00 2.75 1100.00 1.65 660.00SYNTHETIC ROVING
0077 6036000000-E 1631  1,110 SY  1.65 1831.50 2.40 2664.00 1.65 1831.50MATTING FOR EROS CONTROL
0078 6042000000-E 1632  80 LF  6.00 480.00 2.20 176.00 2.20 176.001/4" HARDWARE CLOTH
0079 6084000000-E 1660  5 ACR 1450.00 7250.00 1800.00 9000.00 1450.00 7250.00SEEDING AND MULCHING
0080 6087000000-E 1660  2 ACR 50.00 100.00 80.00 160.00 50.00 100.00MOWING
0081 6090000000-E 1661  50 LB  7.00 350.00 5.80 290.00 7.00 350.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 1200.00 300.00 590.00 147.50 1200.00 300.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  100 LB  2.10 210.00 3.10 310.00 2.10 210.00SEED FOR SUPP SEEDING
0084 6108000000-E 1665 3.5 TON 350.00 1225.00 588.20 2058.70 350.00 1225.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   5 HR  48.00 240.00 48.40 242.00 48.00 240.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   8 EA  50.00 400.00 200.00 1600.00 50.00 400.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 1.48 ACR 650.00 962.00 1200.00 1776.00 650.00 962.00REFORESTATION

STRUCTURE ITEMS

0088 8007000000-N SP  Lump Sum 284200.00 270000.00 310000.00CM&R TEMP STR ***********
(24+05-L-)

0089 8035000000-N 402 Lump Sum 14500.00 25000.00 27000.00REMV EXIST STR **********
(24+05-L-)

0090 8105500000-E SP  58.3 LF  565.50 32968.65 450.00 26235.00 600.00 34980.00**'-**" DRILLD PIER IN SOIL
(3'-0")

0091 8105600000-E SP   30 LF  1613.50 48405.00 1450.00 43500.00 1600.00 48000.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0092 8111000000-E SP  60.5 LF  147.00 8893.50 160.00 9680.00 160.00 9680.00PERM STL CASING FOR ** PIER
(3'-0")

0093 8119000000-E 412  330 CY  8.95 2953.50 12.00 3960.00 12.00 3960.00UNCLASSIFIED STR EXCAV
0094 8147000000-E SP   6,285 SF  20.25 127271.25 20.00 125700.00 22.00 138270.00REINF CONCRETE DECK SLAB
0095 8161000000-E 420  5,197 SF  0.89 4625.33 1.00 5197.00 1.00 5197.00GROOVING BRIDGE FLOORS
0096 8182000000-E 420 81.4 CY  650.00 52910.00 650.00 52910.00 700.00 56980.00CLASS A CONCRETE (BRIDGE)
0097 8210000000-N 422 Lump Sum 18750.00 15000.00 15000.00BRG APPR SLAB ***********

(24+05-L-)
0098 8217000000-E 425  18,355 LB  0.67 12297.85 0.60 11013.00 0.60 11013.00REINF STEEL (BRIDGE)
0099 8238000000-E SP   1,611 LB  1.86 2996.46 1.00 1611.00 1.00 1611.00SPIRAL COL REINF STL BRG
0100 8262000000-E 430  761 LF  101.00 76861.00 105.00 79905.00 115.00 87515.0045" PRESTR CONCRETE GIRDR
0101 8364000000-E 450  280 LF  29.50 8260.00 30.00 8400.00 30.00 8400.00HP12X53 PILES
0102 8475000000-E 460 370.6 LF  56.50 20938.90 65.00 24089.00 65.00 24089.00TWO BAR METAL RAIL
0103 8517000000-E SP  385.77 LF  57.00 21988.89 50.00 19288.50 50.00 19288.501'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0104 8608000000-E 868  252 TON 35.70 8996.40 40.00 10080.00 40.00 10080.00PLAIN RIP RAP II (2'-0")
0105 8622000000-E 868  281 SY  4.00 1124.00 1.50 421.50 1.50 421.50FILTER FABRIC FOR DRAINAGE
0106 8657000000-N SP  Lump Sum 3000.00 3000.00 3000.00ELASTOMERIC BEARINGS
0107 8692000000-N SP  Lump Sum 4600.00 5000.00 5000.00EVAZOTE JOINT SEALS
0108 8860000000-N SP  Lump Sum 63000.00 40000.00 40000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENENCE &   REMOVAL OF
TEMPORARY



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 4 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

   

 

    TOTAL 1628110.23 TOTAL 1795195.05 TOTAL 1855104.37CONTRACT TOTAL

 

    SUB-TOTAL 808569.50 SUB-TOTAL 1015205.05 SUB-TOTAL 995619.37ROADWAY ITEMS
    SUB-TOTAL 819540.73 SUB-TOTAL 779990.00 SUB-TOTAL 859485.00STRUCTURE ITEMS



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 5 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

BOGGS PAVING, INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MONROE,  NC MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94600.00 104000.00 102000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 92800.00 120000.00 80000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 3500.00 3500.00 1000.00 1000.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  11,050 CY  5.50 60775.00 6.43 71051.50 8.75 96687.50UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 13000.00 13000.00 13000.00REINF BRG APPR **********

(24+05)
0006 0036000000-E 225  4,000 CY  11.00 44000.00 11.39 45560.00 20.00 80000.00UNDERCUT EXCAVATION
0007 0070000000-E SP   8,150 CY  19.00 154850.00 14.00 114100.00 30.00 244500.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   5,000 SY  2.20 11000.00 2.00 10000.00 2.10 10500.00SOIL STABILIZATION FABRIC
0009 0106000000-E 230  22,800 CY  7.00 159600.00 7.92 180576.00 9.15 208620.00BORROW EXCAVATION
0010 0156000000-E SP   1,670 SY  3.50 5845.00 3.00 5010.00 4.00 6680.00REMOVAL OF EXT ASPHALT PVMT
0011 0199000000-E SP   2,300 SF  15.00 34500.00 118.00 271400.00 25.00 57500.00TEMPORARY SHORING
0012 0318000000-E 300  20 TON 20.00 400.00 30.00 600.00 25.00 500.00FNDATION MATL, MINOR STRS
0013 0588000000-E 320  40 LF  25.00 1000.00 24.61 984.40 32.00 1280.0018" CS PIPE CULV 0.064"
0014 0684000000-E 324  144 LF  20.00 2880.00 24.30 3499.20 37.00 5328.00**" BCCSP B *****"

(12",0.064")
0015 0804000000-E 324  8 EA  200.00 1600.00 219.69 1757.52 175.00 1400.00**" BCCS ELB B *****"

(12", 0.064")
0016 1011000000-N 500 Lump Sum 104750.00 18000.00 23600.00FINE GRADING
0017 1121000000-E 520  1,300 TON 17.00 22100.00 16.72 21736.00 17.00 22100.00AGGREGATE BASE COURSE
0018 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 34.00 1700.00INCIDENTAL STONE BASE
0019 1275000000-E 600  950 GAL 2.50 2375.00 2.00 1900.00 2.00 1900.00PRIME COAT
0020 1489000000-E SP   560 TON 55.00 30800.00 36.40 20384.00 36.40 20384.00ASP CONC BASE CRS B25.0B
0021 1519000000-E SP   780 TON 55.00 42900.00 39.00 30420.00 39.00 30420.00ASP CONC SURF CRS S9.5B
0022 1560000000-E SP   80 TON 195.00 15600.00 218.50 17480.00 218.50 17480.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  10 TON 100.00 1000.00 200.00 2000.00 200.00 2000.00ASPH PM PAVEMENT REPAIR
0024 2011000000-E 810  64 LF  20.00 1280.00 20.00 1280.00 15.00 960.00PIPE REMOVAL
0025 2022000000-E 815  50 CY  25.00 1250.00 21.59 1079.50 25.00 1250.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  40 CY  38.00 1520.00 25.00 1000.00 40.00 1600.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  200 LF  5.00 1000.00 10.00 2000.00 6.00 1200.006" PERF SUBDRN PIPE
0028 2055000000-E 815  6 EA  50.00 300.00 75.00 450.00 50.00 300.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  1 EA  175.00 175.00 400.00 400.00 300.00 300.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  6 LF  15.00 90.00 30.00 180.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0031 2154000000-N 820  1 EA  300.00 300.00 740.00 740.00 300.00 300.00METAL FUNNELS
0032 2165000000-E 820  24 LF  30.00 720.00 30.00 720.00 40.00 960.0012"FUNNEL DRAIN PIPE
0033 2176000000-E 820  1 EA  250.00 250.00 375.00 375.00 175.00 175.0012"FUNNEL DRAIN ELBOWS
0034 2286000000-N 840  4 EA  1200.00 4800.00 1200.00 4800.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  4 EA  250.00 1000.00 465.00 1860.00 550.00 2200.00FRAME W/2GRTS 840.***** STD

(840.29)
0036 2556000000-E 846  510 LF  14.00 7140.00 16.00 8160.00 30.00 15300.00SHOULDER BERM GUTTER
0037 3030000000-E 862  425 LF  9.50 4037.50 9.50 4037.50 9.50 4037.50STL BM GUARDRAIL
0038 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 6 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

BOGGS PAVING, INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MONROE,  NC MOORESVILLE,  NC CHARLOTTE,  NC

0039 3180000000-N 862  1 EA  1100.00 1100.00 1100.00 1100.00 1100.00 1100.00GR ANCHOR TYPE **********
(XV, SHOP CURVE)

0040 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0041 3255000000-N 862  3 EA  980.00 2940.00 980.00 2940.00 980.00 2940.00GR ANCHOR TYPE XV
0042 3270000000-N SP   3 EA  1600.00 4800.00 1600.00 4800.00 1600.00 4800.00GR ANCHOR TYPE 350
0043 3380000000-E 862  1,025 LF  5.00 5125.00 5.00 5125.00 5.00 5125.00TEMP STL BM GUARDRAIL
0044 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(VI)
0045 3389000000-N SP   1 EA  800.00 800.00 800.00 800.00 800.00 800.00GDRL ANCH UNITS ****** TEMP

(M350)
0046 3389100000-N SP   3 EA  800.00 2400.00 800.00 2400.00 800.00 2400.00GDRL ANCH UNITS 350 TEMP
0047 3649000000-E 868  8 TON 100.00 800.00 80.00 640.00 50.00 400.00PLAIN RIP RAP, CLASS B
0048 3656000000-E 868  20 SY  3.00 60.00 3.85 77.00 6.00 120.00FILTER FABRIC FOR DRAINGE
0049 4400000000-E 1110  181 SF  10.00 1810.00 8.00 1448.00 7.45 1348.45WORK ZONE SIGNS (FIXED)
0050 4405000000-E 1110  96 SF  12.00 1152.00 8.00 768.00 6.50 624.00WORK ZONE SIGNS (PORTABLE
0051 4410000000-E 1110  56 SF  11.00 616.00 10.00 560.00 5.50 308.00WORK ZONE SIGNS (BARRICDE
0052 4425000000-N 1125  12 EA  10.00 120.00 5.00 60.00 20.00 240.00WARNING FLAGS
0053 4430000000-N 1130  31 EA  60.00 1860.00 45.00 1395.00 55.00 1705.00DRUMS
0054 4435000000-N 1135  50 EA  18.00 900.00 20.00 1000.00 12.00 600.00CONES
0055 4445000000-E 1145  96 LF  15.00 1440.00 10.00 960.00 12.00 1152.00BARRICADES (TYPE III)
0056 4455000000-N 1150  40 MD  175.00 7000.00 140.00 5600.00 200.00 8000.00FLAGGER
0057 4460000000-N 1155  4 EA  200.00 800.00 160.00 640.00 225.00 900.00WARNING LIGHTS (TYPE B)
0058 4480000000-N 1165  1 EA  10000.00 10000.00 12000.00 12000.00 3000.00 3000.00TRUCK MTD IMP ATTN 60 MPH
0059 4650000000-N 1251  120 EA  5.00 600.00 5.00 600.00 5.00 600.00TEMP RAISED PVMT MRKS
0060 4810000000-E 1205  51,400 LF  0.18 9252.00 0.18 9252.00 0.18 9252.00PAINT PVMT MARKINGS 4"
0061 4910000000-N 1261  30 EA  6.00 180.00 6.00 180.00 6.00 180.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0062 4911000000-N 1261  16 EA  7.00 112.00 7.00 112.00 6.00 96.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0063 4912000000-N 1261  71 EA  6.00 426.00 6.00 426.00 6.00 426.00GRDRL DELINEATION (TEMP, ***)

(CRYSTAL)
0064 4913000000-N 1261  14 EA  7.00 98.00 7.00 98.00 6.00 84.00BARR DELINEATION (TEMP, ***)

(CRYSTAL)
0065 4915000000-E 1264  4 EA  50.00 200.00 50.00 200.00 50.00 200.007' U-CHANNEL POSTS
0066 4957000000-N 1264  4 EA  75.00 300.00 75.00 300.00 75.00 300.00OBJECT MARKERS (TYPE **)

(3)
0067 6000000000-E 1605  730 LF  3.00 2190.00 2.20 1606.00 2.20 1606.00TEMPORARY SILT FENCE
0068 6009000000-E 1610  370 TON 35.00 12950.00 58.00 21460.00 37.00 13690.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  110 TON 32.50 3575.00 30.00 3300.00 34.00 3740.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 3.5 ACR 400.00 1400.00 400.00 1400.00 400.00 1400.00TEMPORARY MULCHING
0071 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00 3.00 600.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.75 TON 320.00 240.00 320.00 240.00 320.00 240.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  270 LF  15.00 4050.00 16.00 4320.00 12.50 3375.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  9 EA  250.00 2250.00 465.00 4185.00 200.00 1800.00INLET PROTCN @ SLOPE DRNS



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 7 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

BOGGS PAVING, INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MONROE,  NC MOORESVILLE,  NC CHARLOTTE,  NC

0075 6030000000-E 1630  1,110 CY  9.00 9990.00 8.60 9546.00 10.00 11100.00SILT EXCAVATION
0076 6033000000-E 1631  400 SY  2.00 800.00 2.00 800.00 2.00 800.00SYNTHETIC ROVING
0077 6036000000-E 1631  1,110 SY  2.00 2220.00 2.00 2220.00 2.00 2220.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  80 LF  3.00 240.00 2.20 176.00 2.20 176.001/4" HARDWARE CLOTH
0079 6084000000-E 1660  5 ACR 1100.00 5500.00 1100.00 5500.00 1100.00 5500.00SEEDING AND MULCHING
0080 6087000000-E 1660  2 ACR 50.00 100.00 50.00 100.00 50.00 100.00MOWING
0081 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 640.00 160.00 640.00 160.00 640.00 160.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  100 LB  3.00 300.00 3.00 300.00 3.00 300.00SEED FOR SUPP SEEDING
0084 6108000000-E 1665 3.5 TON 320.00 1120.00 320.00 1120.00 320.00 1120.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   5 HR  20.00 100.00 20.00 100.00 20.00 100.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 1.48 ACR 1350.00 1998.00 1350.00 1998.00 1350.00 1998.00REFORESTATION

STRUCTURE ITEMS

0088 8007000000-N SP  Lump Sum 310000.00 360000.00 150000.00CM&R TEMP STR ***********
(24+05-L-)

0089 8035000000-N 402 Lump Sum 27000.00 25000.00 95000.00REMV EXIST STR **********
(24+05-L-)

0090 8105500000-E SP  58.3 LF  600.00 34980.00 370.00 21571.00 230.00 13409.00**'-**" DRILLD PIER IN SOIL
(3'-0")

0091 8105600000-E SP   30 LF  1600.00 48000.00 1515.00 45450.00 1240.00 37200.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0092 8111000000-E SP  60.5 LF  160.00 9680.00 145.00 8772.50 140.00 8470.00PERM STL CASING FOR ** PIER
(3'-0")

0093 8119000000-E 412  330 CY  12.00 3960.00 13.00 4290.00 20.00 6600.00UNCLASSIFIED STR EXCAV
0094 8147000000-E SP   6,285 SF  22.00 138270.00 23.00 144555.00 15.00 94275.00REINF CONCRETE DECK SLAB
0095 8161000000-E 420  5,197 SF  1.00 5197.00 0.65 3378.05 0.65 3378.05GROOVING BRIDGE FLOORS
0096 8182000000-E 420 81.4 CY  700.00 56980.00 600.00 48840.00 1800.00 146520.00CLASS A CONCRETE (BRIDGE)
0097 8210000000-N 422 Lump Sum 15000.00 15200.00 12000.00BRG APPR SLAB ***********

(24+05-L-)
0098 8217000000-E 425  18,355 LB  0.60 11013.00 0.50 9177.50 0.65 11930.75REINF STEEL (BRIDGE)
0099 8238000000-E SP   1,611 LB  1.00 1611.00 1.00 1611.00 2.00 3222.00SPIRAL COL REINF STL BRG
0100 8262000000-E 430  761 LF  115.00 87515.00 110.00 83710.00 250.00 190250.0045" PRESTR CONCRETE GIRDR
0101 8364000000-E 450  280 LF  30.00 8400.00 49.00 13720.00 38.00 10640.00HP12X53 PILES
0102 8475000000-E 460 370.6 LF  65.00 24089.00 49.00 18159.40 50.00 18530.00TWO BAR METAL RAIL
0103 8517000000-E SP  385.77 LF  50.00 19288.50 40.00 15430.80 51.00 19674.271'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0104 8608000000-E 868  252 TON 40.00 10080.00 34.00 8568.00 1.00 252.00PLAIN RIP RAP II (2'-0")
0105 8622000000-E 868  281 SY  1.50 421.50 1.85 519.85 2.00 562.00FILTER FABRIC FOR DRAINAGE
0106 8657000000-N SP  Lump Sum 3000.00 1855.00 5000.00ELASTOMERIC BEARINGS
0107 8692000000-N SP  Lump Sum 5000.00 2880.00 3000.00EVAZOTE JOINT SEALS
0108 8860000000-N SP  Lump Sum 40000.00 60000.00 100000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENENCE &   REMOVAL OF
TEMPORARY



MAR 21, 2001 08:35 AM RICHMOND

TIP NO B-3026 8.2580701 10:00AM 8 /  8 006
FED AID NO BRZ-1148(2) 0.189 MI MAR 20 2001 C200151
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MOUNTAIN CREEK & APPROACHES ON SR-1148. 

   

 

    TOTAL 1892529.50 TOTAL 2091473.72 TOTAL 2097053.52CONTRACT TOTAL

 

    SUB-TOTAL 1033044.50 SUB-TOTAL 1198785.62 SUB-TOTAL 1167140.45ROADWAY ITEMS
    SUB-TOTAL 859485.00 SUB-TOTAL 892688.10 SUB-TOTAL 929913.07STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1628110.23SANFORD CONTRACTORS, INC.
     2  1795195.05DELLINGER, INC.
     3  1855104.37APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.
     4  1892529.50BOGGS PAVING, INC.
     5  2091473.72DANE CONSTRUCTION, INC.
     6  2097053.52CROWDER CONSTRUCTION COMPANY



MAR 21, 2001 08:35 AM DAVIDSON, FORSYTH

TIP NO R-4012 8.1601901 10:00AM 1 /  2 007
FED AID NO NHS-52(15) 21.600 MI MAR 20 2001 C200152
MEDIAN GUARDRAIL AND MEDIAN GUIDERAIL INSTALLATION.

US-52 FROM I-85 IN DAVIDSON CO TO SOUTH OF SR-2747 IN FORSYTH CO.

BAGWELL FENCE COMPANY, INC. ELDERLEE, INC. REYNOLDS FENCE & GUARDRAIL,
INC.

SPARTANBURG,  SC OAKS CORNERS,  NY INDIAN TRAIL,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6500.00 8000.00 2000.00MOBILIZATION
0002 3030000000-E 862 35,587.5 LF  7.42 264059.25 7.15 254450.63 7.75 275803.13STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  30.00 150.00 33.00 165.00 20.00 100.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  5 EA  450.00 2250.00 247.00 1235.00 375.00 1875.00GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   6 EA  1700.00 10200.00 1520.00 9120.00 1700.00 10200.00GR ANCHOR TYPE 350
0006 3330000000-N 862  1 EA  200.00 200.00 325.00 325.00 300.00 300.00GR ANCHOR TYPE XIII
0007 3360000000-E 863  400 LF  1.00 400.00 0.80 320.00 1.00 400.00REMOVE EXISTING GUARDRAIL
0008 3389400000-E SP   78,800 LF  3.67 289196.00 3.62 285256.00 4.00 315200.00DBL FACED CABLE GUIDERAIL
0009 3389600000-N SP   98 EA  500.00 49000.00 700.00 68600.00 625.00 61250.00CBL GUIDERAIL ANCH UNIT
0010 4405000000-E 1110  812 SF  3.00 2436.00 3.30 2679.60 3.00 2436.00WORK ZONE SIGNS (PORTABLE
0011 4415000000-N 1115  4 EA  100.00 400.00 50.00 200.00 100.00 400.00FLASHING ARROW PNL TYPE C
0012 4420000000-N 1120  4 EA  100.00 400.00 100.00 400.00 50.00 200.00CHANGEABLE MESSAGE SIGNS
0013 4430000000-N 1130  320 EA  1.00 320.00 10.00 3200.00 20.00 6400.00DRUMS
0014 4480000000-N 1165  4 EA  200.00 800.00 200.00 800.00 200.00 800.00TRUCK MTD IMP ATTN 60 MPH
0015 4910000000-N 1261  20 EA  3.00 60.00 4.00 80.00 5.00 100.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0016 4910000000-N 1261  350 EA  3.00 1050.00 4.00 1400.00 5.00 1750.00GRDRL DELINEATION (PERM, ***)

(YELLOW)
0017 6087000000-E 1660  146 ACR 20.00 2920.00 20.00 2920.00 12.80 1868.80MOWING
0018 6102000000-E 1663  44,845 SY  3.75 168168.75 3.75 168168.75 3.75 168168.75SODDING
0019 6105000000-E 1663  754 M/G 50.00 37700.00 50.00 37700.00 45.00 33930.00WATER
0020 6114000000-N SP   230 HR  25.00 5750.00 25.00 5750.00 14.00 3220.00SPECIALIZED HAND MOWING

 

    TOTAL 841960.00 TOTAL 850769.98 TOTAL 886401.68CONTRACT TOTAL

 

    SUB-TOTAL 841960.00 SUB-TOTAL 850769.98 SUB-TOTAL 886401.68ROADWAY ITEMS



MAR 21, 2001 08:35 AM DAVIDSON, FORSYTH

TIP NO R-4012 8.1601901 10:00AM 2 /  2 007
FED AID NO NHS-52(15) 21.600 MI MAR 20 2001 C200152
MEDIAN GUARDRAIL AND MEDIAN GUIDERAIL INSTALLATION.

US-52 FROM I-85 IN DAVIDSON CO TO SOUTH OF SR-2747 IN FORSYTH CO.

THE RUTH COMPANY

LEXINGTON,  KY   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6500.00MOBILIZATION
0002 3030000000-E 862 35,587.5 LF  7.88 280429.50STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  5 EA  375.00 1875.00GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   6 EA  1550.00 9300.00GR ANCHOR TYPE 350
0006 3330000000-N 862  1 EA  285.00 285.00GR ANCHOR TYPE XIII
0007 3360000000-E 863  400 LF  1.15 460.00REMOVE EXISTING GUARDRAIL
0008 3389400000-E SP   78,800 LF  3.85 303380.00DBL FACED CABLE GUIDERAIL
0009 3389600000-N SP   98 EA  625.00 61250.00CBL GUIDERAIL ANCH UNIT
0010 4405000000-E 1110  812 SF  3.00 2436.00WORK ZONE SIGNS (PORTABLE
0011 4415000000-N 1115  4 EA  950.00 3800.00FLASHING ARROW PNL TYPE C
0012 4420000000-N 1120  4 EA  1200.00 4800.00CHANGEABLE MESSAGE SIGNS
0013 4430000000-N 1130  320 EA  25.00 8000.00DRUMS
0014 4480000000-N 1165  4 EA  950.00 3800.00TRUCK MTD IMP ATTN 60 MPH
0015 4910000000-N 1261  20 EA  5.00 100.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0016 4910000000-N 1261  350 EA  5.00 1750.00GRDRL DELINEATION (PERM, ***)

(YELLOW)
0017 6087000000-E 1660  146 ACR 48.00 7008.00MOWING
0018 6102000000-E 1663  44,845 SY  3.85 172653.25SODDING
0019 6105000000-E 1663  754 M/G 100.00 75400.00WATER
0020 6114000000-N SP   230 HR  50.00 11500.00SPECIALIZED HAND MOWING

 

    TOTAL 954826.75CONTRACT TOTAL

 

    SUB-TOTAL 954826.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  841960.00BAGWELL FENCE COMPANY, INC.
     2  850769.98ELDERLEE, INC.
     3  886401.68REYNOLDS FENCE & GUARDRAIL, INC.
     4  954826.75THE RUTH COMPANY



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3330 8.2624501 10:00AM 1 /  5 008
FED AID NO MA-BRZ-2630(2) 0.153 MI MAR 20 2001 C200092
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER A BRANCH OF ABBOTTS CREEK & APPROACHES ON SR-2630.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

GREENSBORO,  NC STATESVILLE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15800.00 21000.00 21000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 20000.00 20100.00REINF BRG APPR **********

(13+30)
0003 0043000000-N 226 Lump Sum 20000.00 35000.00 34000.00GRADING
0004 0050000000-E 226  1 ACR 114.00 114.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  7 TON 23.00 161.00 20.00 140.00 40.00 280.00FNDATION MATL, MINOR STRS
0006 0342000000-E SP   20 LF  28.00 560.00 25.00 500.00 32.00 640.00**" SIDE DRAIN PIPE

(15")
0007 0366000000-E 310  40 LF  34.00 1360.00 44.00 1760.00 28.00 1120.0015" RC PIPE CULV III
0008 1220000000-E 545  100 TON 23.00 2300.00 25.00 2500.00 26.00 2600.00INCIDENTAL STONE BASE
0009 1489000000-E SP   460 TON 47.50 21850.00 45.00 20700.00 43.00 19780.00ASP CONC BASE CRS B25.0B
0010 1498000000-E SP   225 TON 49.00 11025.00 46.75 10518.75 44.50 10012.50ASP CONC INTR CRS I19.0B
0011 1519000000-E SP   440 TON 46.50 20460.00 48.30 21252.00 46.00 20240.00ASP CONC SURF CRS S9.5B
0012 1560000000-E SP   59 TON 230.00 13570.00 215.00 12685.00 215.00 12685.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  2 EA  1400.00 2800.00 1500.00 3000.00 1300.00 2600.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  2 EA  400.00 800.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-E 846  350 LF  22.00 7700.00 25.00 8750.00 14.00 4900.00SHOULDER BERM GUTTER
0016 3030000000-E 862 562.5 LF  10.00 5625.00 9.50 5343.75 9.50 5343.75STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  36.75 183.75 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0018 3270000000-N SP   4 EA  1890.00 7560.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0019 3300000000-N 862  4 EA  1155.00 4620.00 980.00 3920.00 980.00 3920.00GR ANCHOR TYPE XI
0020 3649000000-E 868  2 TON 34.00 68.00 100.00 200.00 300.00 600.00PLAIN RIP RAP, CLASS B
0021 3656000000-E 868  10 SY  5.00 50.00 9.00 90.00 7.00 70.00FILTER FABRIC FOR DRAINGE
0022 4400000000-E 1110  390 SF  7.00 2730.00 9.00 3510.00 6.00 2340.00WORK ZONE SIGNS (FIXED)
0023 4410000000-E 1110  63 SF  5.00 315.00 3.50 220.50 4.00 252.00WORK ZONE SIGNS (BARRICDE
0024 4425000000-N 1125  8 EA  10.50 84.00 10.00 80.00 4.00 32.00WARNING FLAGS
0025 4445000000-E 1145  60 LF  17.00 1020.00 10.00 600.00 8.00 480.00BARRICADES (TYPE III)
0026 4685000000-E 1205  1,610 LF  1.05 1690.50 1.00 1610.00 1.00 1610.00THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  1,610 LF  1.05 1690.50 1.00 1610.00 1.00 1610.00THERMO PVT MKG LINES 4"120
0028 4900000000-N 1252  11 EA  29.40 323.40 10.00 110.00 10.00 110.00PERM RAISED PVMT MARKERS
0029 4910000000-N 1261  37 EA  6.50 240.50 6.00 222.00 6.00 222.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0030 4911000000-N 1261  5 EA  8.50 42.50 7.00 35.00 7.00 35.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0031 6000000000-E 1605  180 LF  1.40 252.00 4.00 720.00 1.30 234.00TEMPORARY SILT FENCE
0032 6009000000-E 1610  120 TON 34.00 4080.00 25.00 3000.00 38.00 4560.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  55 TON 34.00 1870.00 25.00 1375.00 24.00 1320.00SEDIMENT CONTROL STONE
0034 6015000000-E 1615 1.5 ACR 525.00 787.50 400.00 600.00 500.00 750.00TEMPORARY MULCHING
0035 6018000000-E 1620  50 LB  3.15 157.50 3.00 150.00 3.00 150.00SEED FOR TEMP SEEDING
0036 6021000000-E 1620 0.25 TON 735.00 183.75 320.00 80.00 700.00 175.00FERT FOR TEMP SEEDING
0037 6024000000-E 1622  40 LF  12.00 480.00 13.00 520.00 12.00 480.00TEMPORARY SLOPE DRAINS
0038 6027000000-N 1622  2 EA  286.00 572.00 100.00 200.00 300.00 600.00INLET PROTCN @ SLOPE DRNS



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3330 8.2624501 10:00AM 2 /  5 008
FED AID NO MA-BRZ-2630(2) 0.153 MI MAR 20 2001 C200092
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER A BRANCH OF ABBOTTS CREEK & APPROACHES ON SR-2630.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

GREENSBORO,  NC STATESVILLE,  NC MOORESVILLE,  NC

0039 6030000000-E 1630  365 CY  6.00 2190.00 8.00 2920.00 12.00 4380.00SILT EXCAVATION
0040 6033000000-E 1631  310 SY  2.00 620.00 2.00 620.00 1.85 573.50SYNTHETIC ROVING
0041 6036000000-E 1631  530 SY  2.00 1060.00 2.00 1060.00 1.85 980.50MATTING FOR EROS CONTROL
0042 6042000000-E 1632  100 LF  1.31 131.00 7.00 700.00 4.00 400.001/4" HARDWARE CLOTH
0043 6084000000-E 1660  1 ACR 1680.00 1680.00 1200.00 1200.00 1600.00 1600.00SEEDING AND MULCHING
0044 6087000000-E 1660 0.5 ACR 94.00 47.00 50.00 25.00 90.00 45.00MOWING
0045 6090000000-E 1661  50 LB  7.35 367.50 5.00 250.00 7.00 350.00SEED FOR REPAIR SEEDING
0046 6093000000-E 1661 0.25 TON 1260.00 315.00 640.00 160.00 1200.00 300.00FERT FOR REPAIR SEEDING
0047 6096000000-E 1662  50 LB  2.30 115.00 3.00 150.00 2.25 112.50SEED FOR SUPP SEEDING
0048 6108000000-E 1665  1 TON 420.00 420.00 320.00 320.00 400.00 400.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  50.00 100.00 50.00 100.00 48.00 96.00SPECIALIZED HAND MOWING
0050 6117000000-N SP   8 EA  52.00 416.00 1.00 8.00 50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8021000000-N SP  Lump Sum 6850.00 12000.00 36400.00REMV EXIST STR **********
(13+30 -L-)

0052 8119000000-E 412  165 CY  11.00 1815.00 7.00 1155.00 12.00 1980.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 51.8 CY  655.00 33929.00 515.00 26677.00 600.00 31080.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 14700.00 20000.00 20000.00BRG APPR SLAB ***********

(13+30 -L-)
0055 8217000000-E 425  9,591 LB  0.71 6809.61 0.70 6713.70 0.50 4795.50REINF STEEL (BRIDGE)
0056 8364000000-E 450  420 LF  41.50 17430.00 30.00 12600.00 37.50 15750.00HP12X53 PILES
0057 8384000000-E 450  270 LF  45.50 12285.00 40.00 10800.00 50.00 13500.00HP14X73 PILES
0058 8391000000-N 450  9 EA  207.00 1863.00 200.00 1800.00 200.00 1800.00STEEL PILE POINTS
0059 8405000000-N SP  Lump Sum 4750.00 10000.00 4000.00PNTING STL PILES @ ******

(13+30 -L-)
0060 8503000000-E 460 155.08 LF  52.00 8064.16 50.00 7754.00 46.00 7133.68CONCRETE BARRIER RAIL
0061 8608000000-E 868  280 TON 32.00 8960.00 33.00 9240.00 36.00 10080.00PLAIN RIP RAP II (2'-0")
0062 8622000000-E 868  315 SY  4.50 1417.50 2.00 630.00 1.70 535.50FILTER FABRIC FOR DRAINAGE
0063 8657000000-N SP  Lump Sum 2618.00 2750.00 2000.00ELASTOMERIC BEARINGS
0064 8762000000-E SP  1,159.06 LF  97.60 113124.26 95.00 110110.70 78.00 90406.683'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 407202.93 TOTAL 429321.40 TOTAL 431526.11CONTRACT TOTAL

 

    SUB-TOTAL 172587.40 SUB-TOTAL 197091.00 SUB-TOTAL 192064.75ROADWAY ITEMS
    SUB-TOTAL 234615.53 SUB-TOTAL 232230.40 SUB-TOTAL 239461.36STRUCTURE ITEMS



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3330 8.2624501 10:00AM 3 /  5 008
FED AID NO MA-BRZ-2630(2) 0.153 MI MAR 20 2001 C200092
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER A BRANCH OF ABBOTTS CREEK & APPROACHES ON SR-2630.

SMITH-ROWE, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOUNT AIRY,  NC HILLSVILLE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23500.00 25000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 15000.00REINF BRG APPR **********

(13+30)
0003 0043000000-N 226 Lump Sum 67000.00 26500.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 300.00 300.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  7 TON 25.00 175.00 35.00 245.00FNDATION MATL, MINOR STRS
0006 0342000000-E SP   20 LF  25.00 500.00 40.00 800.00**" SIDE DRAIN PIPE

(15")
0007 0366000000-E 310  40 LF  35.00 1400.00 45.00 1800.0015" RC PIPE CULV III
0008 1220000000-E 545  100 TON 20.00 2000.00 31.00 3100.00INCIDENTAL STONE BASE
0009 1489000000-E SP   460 TON 47.50 21850.00 55.00 25300.00ASP CONC BASE CRS B25.0B
0010 1498000000-E SP   225 TON 49.00 11025.00 57.00 12825.00ASP CONC INTR CRS I19.0B
0011 1519000000-E SP   440 TON 46.50 20460.00 53.00 23320.00ASP CONC SURF CRS S9.5B
0012 1560000000-E SP   59 TON 230.00 13570.00 555.00 32745.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  2 EA  1200.00 2400.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  2 EA  325.00 650.00 300.00 600.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-E 846  350 LF  19.00 6650.00 20.00 7000.00SHOULDER BERM GUTTER
0016 3030000000-E 862 562.5 LF  9.50 5343.75 10.50 5906.25STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  35.00 175.00 39.00 195.00ADDIT GUARDRAIL POSTS
0018 3270000000-N SP   4 EA  1600.00 6400.00 1800.00 7200.00GR ANCHOR TYPE 350
0019 3300000000-N 862  4 EA  980.00 3920.00 1100.00 4400.00GR ANCHOR TYPE XI
0020 3649000000-E 868  2 TON 60.00 120.00 100.00 200.00PLAIN RIP RAP, CLASS B
0021 3656000000-E 868  10 SY  2.00 20.00 10.00 100.00FILTER FABRIC FOR DRAINGE
0022 4400000000-E 1110  390 SF  9.00 3510.00 8.00 3120.00WORK ZONE SIGNS (FIXED)
0023 4410000000-E 1110  63 SF  6.50 409.50 5.00 315.00WORK ZONE SIGNS (BARRICDE
0024 4425000000-N 1125  8 EA  15.00 120.00 11.00 88.00WARNING FLAGS
0025 4445000000-E 1145  60 LF  12.00 720.00 9.00 540.00BARRICADES (TYPE III)
0026 4685000000-E 1205  1,610 LF  1.00 1610.00 1.20 1932.00THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  1,610 LF  1.00 1610.00 1.15 1851.50THERMO PVT MKG LINES 4"120
0028 4900000000-N 1252  11 EA  10.00 110.00 11.00 121.00PERM RAISED PVMT MARKERS
0029 4910000000-N 1261  37 EA  6.00 222.00 7.00 259.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0030 4911000000-N 1261  5 EA  7.00 35.00 8.00 40.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0031 6000000000-E 1605  180 LF  2.60 468.00 4.00 720.00TEMPORARY SILT FENCE
0032 6009000000-E 1610  120 TON 35.00 4200.00 30.00 3600.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  55 TON 32.50 1787.50 30.00 1650.00SEDIMENT CONTROL STONE
0034 6015000000-E 1615 1.5 ACR 720.00 1080.00 2000.00 3000.00TEMPORARY MULCHING
0035 6018000000-E 1620  50 LB  3.00 150.00 10.00 500.00SEED FOR TEMP SEEDING
0036 6021000000-E 1620 0.25 TON 400.00 100.00 1000.00 250.00FERT FOR TEMP SEEDING
0037 6024000000-E 1622  40 LF  12.00 480.00 10.00 400.00TEMPORARY SLOPE DRAINS
0038 6027000000-N 1622  2 EA  150.00 300.00 300.00 600.00INLET PROTCN @ SLOPE DRNS



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3330 8.2624501 10:00AM 4 /  5 008
FED AID NO MA-BRZ-2630(2) 0.153 MI MAR 20 2001 C200092
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER A BRANCH OF ABBOTTS CREEK & APPROACHES ON SR-2630.

SMITH-ROWE, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOUNT AIRY,  NC HILLSVILLE,  VA  

0039 6030000000-E 1630  365 CY  5.00 1825.00 8.00 2920.00SILT EXCAVATION
0040 6033000000-E 1631  310 SY  2.00 620.00 2.50 775.00SYNTHETIC ROVING
0041 6036000000-E 1631  530 SY  2.00 1060.00 3.75 1987.50MATTING FOR EROS CONTROL
0042 6042000000-E 1632  100 LF  4.00 400.00 10.00 1000.001/4" HARDWARE CLOTH
0043 6084000000-E 1660  1 ACR 1420.00 1420.00 5000.00 5000.00SEEDING AND MULCHING
0044 6087000000-E 1660 0.5 ACR 35.00 17.50 300.00 150.00MOWING
0045 6090000000-E 1661  50 LB  5.00 250.00 15.00 750.00SEED FOR REPAIR SEEDING
0046 6093000000-E 1661 0.25 TON 400.00 100.00 1500.00 375.00FERT FOR REPAIR SEEDING
0047 6096000000-E 1662  50 LB  3.00 150.00 8.00 400.00SEED FOR SUPP SEEDING
0048 6108000000-E 1665  1 TON 325.00 325.00 400.00 400.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  46.00 92.00 35.00 70.00SPECIALIZED HAND MOWING
0050 6117000000-N SP   8 EA  100.00 800.00 500.00 4000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8021000000-N SP  Lump Sum 36000.00 20000.00REMV EXIST STR **********
(13+30 -L-)

0052 8119000000-E 412  165 CY  14.00 2310.00 12.00 1980.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 51.8 CY  680.00 35224.00 750.00 38850.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 22750.00 18000.00BRG APPR SLAB ***********

(13+30 -L-)
0055 8217000000-E 425  9,591 LB  0.60 5754.60 0.65 6234.15REINF STEEL (BRIDGE)
0056 8364000000-E 450  420 LF  27.00 11340.00 38.00 15960.00HP12X53 PILES
0057 8384000000-E 450  270 LF  32.00 8640.00 50.00 13500.00HP14X73 PILES
0058 8391000000-N 450  9 EA  210.00 1890.00 120.00 1080.00STEEL PILE POINTS
0059 8405000000-N SP  Lump Sum 4600.00 4500.00PNTING STL PILES @ ******

(13+30 -L-)
0060 8503000000-E 460 155.08 LF  54.00 8374.32 50.00 7754.00CONCRETE BARRIER RAIL
0061 8608000000-E 868  280 TON 39.00 10920.00 36.00 10080.00PLAIN RIP RAP II (2'-0")
0062 8622000000-E 868  315 SY  5.00 1575.00 2.00 630.00FILTER FABRIC FOR DRAINAGE
0063 8657000000-N SP  Lump Sum 2500.00 1800.00ELASTOMERIC BEARINGS
0064 8762000000-E SP  1,159.06 LF  84.00 97361.04 110.00 127496.603'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 474469.21 TOTAL 500215.00CONTRACT TOTAL

 

    SUB-TOTAL 225230.25 SUB-TOTAL 232350.25ROADWAY ITEMS
    SUB-TOTAL 249238.96 SUB-TOTAL 267864.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  407202.93APAC-CAROLINA, INC., THOMPSON-ARTHUR PAVING DIV.
     2  429321.40R. E. BURNS & SONS CO., INC.
     3  431526.11DANE CONSTRUCTION, INC.



MAR 21, 2001 08:35 AM FORSYTH

TIP NO B-3330 8.2624501 10:00AM 5 /  5 008
FED AID NO MA-BRZ-2630(2) 0.153 MI MAR 20 2001 C200092
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER A BRANCH OF ABBOTTS CREEK & APPROACHES ON SR-2630.

   

     4  474469.21SMITH-ROWE, INC.
     5  500215.00DLB, INC. D/B/A  DLB, INC., (OF VA.)



MAR 21, 2001 08:35 AM MECKLENBURG

TIP NO  7.6711230, 7.6721230, 7.6770330, 7.6771330 10:00AM 1 /  3 009
FED AID NO STATE FUNDED 17.230 MI MAR 20 2001 C200157
MILLING, RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

6 SECTIONS OF PRIMARY & 11 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY CROWDER CONSTRUCTION
COMPANY

CONCORD,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36590.00 50000.00 90000.00MOBILIZATION
0002 1220000000-E 545  455 TON 25.00 11375.00 15.00 6825.00 30.00 13650.00INCIDENTAL STONE BASE
0003 1243000000-E SP  2.4 SMI 2800.00 6720.00 1900.00 4560.00 3500.00 8400.00SHOULDER CONSTRUCTION
0004 1245000000-E SP  27.86 SMI 2250.00 62685.00 1900.00 52934.00 3500.00 97510.00SHOULDER RECONSTRUCTION
0005 1264000000-E SP   761 LF  5.70 4337.70 5.00 3805.00 6.00 4566.00DITCHING
0006 1297000000-E 612  33,359 SY  0.90 30023.10 1.40 46702.60 1.55 51706.45MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 612  17,037 SY  1.00 17037.00 1.40 23851.80 1.55 26407.35MILL ASP PVMT *****" DTH

(1-1/4")
0008 1330000000-E 612  210 SY  20.25 4252.50 15.00 3150.00 40.00 8400.00INCIDENTAL MILLING
0009 1341000000-E 620  1,841 TON 165.00 303765.00 175.00 322175.00 180.00 331380.00ASPHALT CEMENT
0010 1374000000-E 630  8,455 TON 26.75 226171.25 27.50 232512.50 28.00 236740.00ASPH CONC BASE CO, HB
0011 1429000000-E 640  1,452 TON 24.90 36154.80 25.00 36300.00 24.50 35574.00ASPH CONC BINDER CO, H
0012 1462000000-E SP   896 TON 28.35 25401.60 26.00 23296.00 30.00 26880.00ASPH CONC SURF I-2, LEVLN
0013 1473000000-E 645  10,564 TON 23.70 250366.80 26.00 274664.00 24.00 253536.00ASPH CONC SURFACE CO, I-2
0014 1484000000-E 645  12,625 TON 24.65 311206.25 25.50 321937.50 24.00 303000.00ASPH CONC SURF CO, HDS
0015 1704000000-E SP   849 TON 75.00 63675.00 65.00 55185.00 90.00 76410.00PATCHING EXIST PAVEMENT
0016 1880000000-E SP   849 TON 17.50 14857.50 13.00 11037.00 20.00 16980.00GENERIC PAVING ITEM (TON)

STABILIZATION WITH AGGREGATE BASE COURSE
0017 2605000000-N SP   1 EA  1000.00 1000.00 1400.00 1400.00 1500.00 1500.00WHEELCHAIR RAMP
0018 2612000000-E 848  1,480 SY  46.00 68080.00 41.00 60680.00 55.00 81400.006" CONCRETE DRIVEWAY
0019 2830000000-N 858  1 EA  365.00 365.00 750.00 750.00 500.00 500.00ADJ MANHOLES
0020 2845000000-N 858  9 EA  365.00 3285.00 350.00 3150.00 300.00 2700.00ADJ METER OR VALVE BOXES
0021 4685000000-E 1205  160,050 LF  0.45 72022.50 0.45 72022.50 0.50 80025.00THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  170,950 LF  0.50 85475.00 0.50 85475.00 0.54 92313.00THERMO PVT MKG LINES 4"120
0023 4697000000-E 1205  698 LF  2.25 1570.50 2.20 1535.60 2.45 1710.10THERMO PVT MKG LINE 8"120
0024 4705000000-E 1205  300 LF  3.50 1050.00 3.40 1020.00 3.80 1140.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  772 LF  5.61 4330.92 5.50 4246.00 6.00 4632.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  12 EA  102.00 1224.00 100.00 1200.00 110.00 1320.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  79 EA  76.50 6043.50 75.00 5925.00 85.00 6715.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  22,300 LF  0.30 6690.00 0.30 6690.00 0.32 7136.00PAINT PVMT MARKINGS 4"
0029 4835000000-E 1205  172 LF  3.05 524.60 3.00 516.00 3.30 567.60PAINT PVT MKG LINES 24"
0030 4900000000-N 1252  690 EA  6.15 4243.50 6.00 4140.00 6.50 4485.00PERM RAISED PVMT MARKERS
0031 6036000000-E 1631  121 SY  2.05 248.05 2.00 242.00 2.25 272.25MATTING FOR EROS CONTROL
0032 6136000000-E SP  30.26 SMI 965.00 29200.90 1000.00 30260.00 1100.00 33286.00GENERIC EROSION CONTROL ITEM (SMI)

SEEDING & MULCHING

 

    TOTAL 1689971.97 TOTAL 1748187.50 TOTAL 1900841.75CONTRACT TOTAL

 

    SUB-TOTAL 1689971.97 SUB-TOTAL 1748187.50 SUB-TOTAL 1900841.75ROADWAY ITEMS



MAR 21, 2001 08:35 AM MECKLENBURG

TIP NO  7.6711230, 7.6721230, 7.6770330, 7.6771330 10:00AM 2 /  3 009
FED AID NO STATE FUNDED 17.230 MI MAR 20 2001 C200157
MILLING, RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

6 SECTIONS OF PRIMARY & 11 SECTIONS OF SECONDARY ROADS. 

REA CONSTRUCTION COMPANY BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58080.00 90000.00MOBILIZATION
0002 1220000000-E 545  455 TON 25.00 11375.00 28.00 12740.00INCIDENTAL STONE BASE
0003 1243000000-E SP  2.4 SMI 3700.00 8880.00 3815.00 9156.00SHOULDER CONSTRUCTION
0004 1245000000-E SP  27.86 SMI 2300.00 64078.00 1400.00 39004.00SHOULDER RECONSTRUCTION
0005 1264000000-E SP   761 LF  3.50 2663.50 13.65 10387.65DITCHING
0006 1297000000-E 612  33,359 SY  1.30 43366.70 1.95 65050.05MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 612  17,037 SY  1.20 20444.40 1.95 33222.15MILL ASP PVMT *****" DTH

(1-1/4")
0008 1330000000-E 612  210 SY  9.00 1890.00 26.30 5523.00INCIDENTAL MILLING
0009 1341000000-E 620  1,841 TON 165.00 303765.00 171.00 314811.00ASPHALT CEMENT
0010 1374000000-E 630  8,455 TON 31.00 262105.00 34.00 287470.00ASPH CONC BASE CO, HB
0011 1429000000-E 640  1,452 TON 26.00 37752.00 29.15 42325.80ASPH CONC BINDER CO, H
0012 1462000000-E SP   896 TON 30.00 26880.00 29.15 26118.40ASPH CONC SURF I-2, LEVLN
0013 1473000000-E 645  10,564 TON 26.00 274664.00 29.15 307940.60ASPH CONC SURFACE CO, I-2
0014 1484000000-E 645  12,625 TON 26.00 328250.00 29.15 368018.75ASPH CONC SURF CO, HDS
0015 1704000000-E SP   849 TON 85.00 72165.00 71.00 60279.00PATCHING EXIST PAVEMENT
0016 1880000000-E SP   849 TON 25.00 21225.00 9.75 8277.75GENERIC PAVING ITEM (TON)

STABILIZATION WITH AGGREGATE BASE COURSE
0017 2605000000-N SP   1 EA  1000.00 1000.00 1750.00 1750.00WHEELCHAIR RAMP
0018 2612000000-E 848  1,480 SY  110.00 162800.00 47.50 70300.006" CONCRETE DRIVEWAY
0019 2830000000-N 858  1 EA  300.00 300.00 400.00 400.00ADJ MANHOLES
0020 2845000000-N 858  9 EA  300.00 2700.00 400.00 3600.00ADJ METER OR VALVE BOXES
0021 4685000000-E 1205  160,050 LF  0.44 70422.00 0.45 72022.50THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  170,950 LF  0.49 83765.50 0.50 85475.00THERMO PVT MKG LINES 4"120
0023 4697000000-E 1205  698 LF  2.21 1542.58 2.25 1570.50THERMO PVT MKG LINE 8"120
0024 4705000000-E 1205  300 LF  3.43 1029.00 3.45 1035.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  772 LF  5.50 4246.00 5.75 4439.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  12 EA  100.00 1200.00 125.00 1500.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  79 EA  75.00 5925.00 100.00 7900.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  22,300 LF  0.29 6467.00 0.30 6690.00PAINT PVMT MARKINGS 4"
0029 4835000000-E 1205  172 LF  2.99 514.28 3.00 516.00PAINT PVT MKG LINES 24"
0030 4900000000-N 1252  690 EA  6.00 4140.00 6.25 4312.50PERM RAISED PVMT MARKERS
0031 6036000000-E 1631  121 SY  2.50 302.50 2.25 272.25MATTING FOR EROS CONTROL
0032 6136000000-E SP  30.26 SMI 920.00 27839.20 975.00 29503.50GENERIC EROSION CONTROL ITEM (SMI)

SEEDING & MULCHING

 

    TOTAL 1911776.66 TOTAL 1971610.40CONTRACT TOTAL

 

    SUB-TOTAL 1911776.66 SUB-TOTAL 1971610.40ROADWAY ITEMS



MAR 21, 2001 08:35 AM MECKLENBURG

TIP NO  7.6711230, 7.6721230, 7.6770330, 7.6771330 10:00AM 3 /  3 009
FED AID NO STATE FUNDED 17.230 MI MAR 20 2001 C200157
MILLING, RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

6 SECTIONS OF PRIMARY & 11 SECTIONS OF SECONDARY ROADS. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1689971.97APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     2  1748187.50BLYTHE DEVELOPMENT COMPANY
     3  1900841.75CROWDER CONSTRUCTION COMPANY
     4  1911776.66REA CONSTRUCTION COMPANY
     5  1971610.40BLYTHE CONSTRUCTION, INC.



MAR 21, 2001 08:35 AM IREDELL, SURRY, YADKIN

TIP NO I-4027 8.1770701 10:00AM 1 /  2 010
FED AID NO IMS-77-1(148)69 25.537 MI MAR 20 2001 C200134
MEDIAN GUIDERAIL & CROSSOVER INSTALLATION

I-77 FROM SOUTH OF SR-1891 TO US-21 BYPASS & US-21 BYPASS FROM I-77 TO SR-1138.

BAGWELL FENCE COMPANY, INC. ELDERLEE, INC. REYNOLDS FENCE & GUARDRAIL,
INC.

SPARTANBURG,  SC OAKS CORNERS,  NY INDIAN TRAIL,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500.00 9050.00 2000.00MOBILIZATION
0002 0255000000-E SP   20 TON 30.00 600.00 25.00 500.00 39.00 780.00GENERIC GRADING ITEM (TON)

SAND FOR PAVING BLOCKS FOR    MEDIAN CROSSOVER
0003 0318000000-E 300  3 TON 100.00 300.00 100.00 300.00 100.00 300.00FNDATION MATL, MINOR STRS
0004 0366000000-E 310  28 LF  35.00 980.00 30.00 840.00 47.85 1339.8015" RC PIPE CULV III
0005 1880000000-E SP   80 TON 30.00 2400.00 30.00 2400.00 44.75 3580.00GENERIC PAVING ITEM (TON)

#57 STONE FOR MEDIAN CROSSOVER
0006 1890000000-N SP   650 EA  11.50 7475.00 12.00 7800.00 9.65 6272.50GENERIC PAVING ITEM (EA)

PAVING BLOCKS FOR MEDIAN CROSSOVER
0007 3360000000-E 863  5,500 LF  1.00 5500.00 0.65 3575.00 0.90 4950.00REMOVE EXISTING GUARDRAIL
0008 3389400000-E SP   98,000 LF  3.92 384160.00 3.62 354760.00 4.00 392000.00DBL FACED CABLE GUIDERAIL
0009 3389600000-N SP   120 EA  500.00 60000.00 723.00 86760.00 625.00 75000.00CBL GUIDERAIL ANCH UNIT
0010 4405000000-E 1110  812 SF  3.00 2436.00 3.00 2436.00 3.50 2842.00WORK ZONE SIGNS (PORTABLE
0011 4415000000-N 1115  4 EA  100.00 400.00 50.00 200.00 100.00 400.00FLASHING ARROW PNL TYPE C
0012 4420000000-N 1120  4 EA  100.00 400.00 100.00 400.00 100.00 400.00CHANGEABLE MESSAGE SIGNS
0013 4430000000-N 1130  320 EA  1.00 320.00 10.00 3200.00 20.00 6400.00DRUMS
0014 4480000000-N 1165  4 EA  200.00 800.00 200.00 800.00 200.00 800.00TRUCK MTD IMP ATTN 60 MPH
0015 4910000000-N 1261  150 EA  3.00 450.00 3.00 450.00 5.00 750.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0016 4910000000-N 1261  90 EA  3.00 270.00 3.00 270.00 5.00 450.00GRDRL DELINEATION (PERM, ***)

(YELLOW)
0017 6087000000-E 1660  115 ACR 20.00 2300.00 20.00 2300.00 12.50 1437.50MOWING
0018 6102000000-E 1663  38,000 SY  4.33 164540.00 4.33 164540.00 4.65 176700.00SODDING
0019 6105000000-E 1663 638.4 M/G 50.00 31920.00 50.00 31920.00 50.00 31920.00WATER
0020 6114000000-N SP   240 HR  25.00 6000.00 25.00 6000.00 15.00 3600.00SPECIALIZED HAND MOWING

 

    TOTAL 671751.00 TOTAL 678501.00 TOTAL 711921.80CONTRACT TOTAL

 

    SUB-TOTAL 671751.00 SUB-TOTAL 678501.00 SUB-TOTAL 711921.80ROADWAY ITEMS



MAR 21, 2001 08:35 AM IREDELL, SURRY, YADKIN

TIP NO I-4027 8.1770701 10:00AM 2 /  2 010
FED AID NO IMS-77-1(148)69 25.537 MI MAR 20 2001 C200134
MEDIAN GUIDERAIL & CROSSOVER INSTALLATION

I-77 FROM SOUTH OF SR-1891 TO US-21 BYPASS & US-21 BYPASS FROM I-77 TO SR-1138.

THE RUTH COMPANY

LEXINGTON,  KY   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6500.00MOBILIZATION
0002 0255000000-E SP   20 TON 27.50 550.00GENERIC GRADING ITEM (TON)

SAND FOR PAVING BLOCKS FOR    MEDIAN CROSSOVER
0003 0318000000-E 300  3 TON 105.00 315.00FNDATION MATL, MINOR STRS
0004 0366000000-E 310  28 LF  35.00 980.0015" RC PIPE CULV III
0005 1880000000-E SP   80 TON 32.75 2620.00GENERIC PAVING ITEM (TON)

#57 STONE FOR MEDIAN CROSSOVER
0006 1890000000-N SP   650 EA  13.75 8937.50GENERIC PAVING ITEM (EA)

PAVING BLOCKS FOR MEDIAN CROSSOVER
0007 3360000000-E 863  5,500 LF  1.15 6325.00REMOVE EXISTING GUARDRAIL
0008 3389400000-E SP   98,000 LF  3.85 377300.00DBL FACED CABLE GUIDERAIL
0009 3389600000-N SP   120 EA  625.00 75000.00CBL GUIDERAIL ANCH UNIT
0010 4405000000-E 1110  812 SF  3.00 2436.00WORK ZONE SIGNS (PORTABLE
0011 4415000000-N 1115  4 EA  950.00 3800.00FLASHING ARROW PNL TYPE C
0012 4420000000-N 1120  4 EA  1200.00 4800.00CHANGEABLE MESSAGE SIGNS
0013 4430000000-N 1130  320 EA  25.00 8000.00DRUMS
0014 4480000000-N 1165  4 EA  950.00 3800.00TRUCK MTD IMP ATTN 60 MPH
0015 4910000000-N 1261  150 EA  5.00 750.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0016 4910000000-N 1261  90 EA  5.00 450.00GRDRL DELINEATION (PERM, ***)

(YELLOW)
0017 6087000000-E 1660  115 ACR 48.00 5520.00MOWING
0018 6102000000-E 1663  38,000 SY  4.25 161500.00SODDING
0019 6105000000-E 1663 638.4 M/G 85.00 54264.00WATER
0020 6114000000-N SP   240 HR  40.00 9600.00SPECIALIZED HAND MOWING

 

    TOTAL 733447.50CONTRACT TOTAL

 

    SUB-TOTAL 733447.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  671751.00BAGWELL FENCE COMPANY, INC.
     2  678501.00ELDERLEE, INC.
     3  711921.80REYNOLDS FENCE & GUARDRAIL, INC.
     4  733447.50THE RUTH COMPANY



MAR 21, 2001 08:35 AM ASHE

TIP NO B-3110 8.2711201 10:00AM 1 /  6 011
FED AID NO MABRZ-1603(1) 0.115 MI MAR 20 2001 C200096
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CRANBERRY CREEK & APPROACHES ON SR-1603. 

JAMES R. VANNOY & SONS CONST. DLB, INC. D/B/A  DLB, INC., (OF VA.) MILLER ENGINEERING CO., INC.

JEFFERSON,  NC HILLSVILLE,  VA MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 32500.00 31000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00 13100.00 18000.00REINF BRG APPR **********

(11+02.72 -L-)
0003 0043000000-N 226 Lump Sum 64000.00 65000.00 63000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 2000.00 2000.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  450 CY  6.00 2700.00 7.00 3150.00 10.00 4500.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  20 TON 15.00 300.00 24.00 480.00 20.00 400.00FNDATION MATL, MINOR STRS
0007 0684000000-E 324  20 LF  15.00 300.00 29.00 580.00 18.00 360.00**" BCCSP B *****"

(12",0.064")
0008 0708000000-E 324  92 LF  15.00 1380.00 30.00 2760.00 22.00 2024.0015" BCCSP B 0.064"
0009 0756000000-E 324  68 LF  95.00 6460.00 92.00 6256.00 72.00 4896.0060" BCCSP B 0.138"
0010 0804000000-E 324  2 EA  130.00 260.00 166.00 332.00 200.00 400.00**" BCCS ELB B *****"

(12",0.064")
0011 1489000000-E SP   230 TON 85.00 19550.00 106.00 24380.00 103.10 23713.00ASP CONC BASE CRS B25.0B
0012 1514000000-E SP   200 TON 90.00 18000.00 112.00 22400.00 95.00 19000.00ASP CONC SURF CRS S9.5A
0013 1560000000-E SP   23 TON 225.00 5175.00 275.00 6325.00 250.00 5750.00ASP FOR PLANT MIX  PG64-22
0014 2000000000-N 806  16 EA  140.00 2240.00 98.00 1568.00 150.00 2400.00RIGHT OF WAY MARKERS
0015 2011000000-E 810  91 LF  8.00 728.00 6.00 546.00 2.00 182.00PIPE REMOVAL
0016 2022000000-E 815  225 CY  6.00 1350.00 9.50 2137.50 5.00 1125.00SUBDRAIN EXCAVATION
0017 2033000000-E 815  170 CY  40.00 6800.00 47.00 7990.00 30.00 5100.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E 815  1,000 LF  2.00 2000.00 6.90 6900.00 5.00 5000.006" PERF SUBDRN PIPE
0019 2055000000-E 815  30 EA  5.00 150.00 9.00 270.00 12.00 360.006" SUBDRN Y,T,OR L
0020 2066000000-N 815  2 EA  225.00 450.00 330.00 660.00 125.00 250.00CONC PAD SUBDRN OUTLET
0021 2077000000-E 815  12 LF  3.00 36.00 9.00 108.00 10.00 120.006" OUTLET PIPE (SUBDRNS)
0022 2286000000-N 840  1 EA  900.00 900.00 1500.00 1500.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0023 2363000000-N 840  1 EA  500.00 500.00 346.00 346.00 500.00 500.00FRAME W/2GRTS 840.***** STD

(840.16)
0024 2556000000-E 846  140 LF  30.00 4200.00 22.00 3080.00 40.00 5600.00SHOULDER BERM GUTTER
0025 3030000000-E 862  550 LF  10.50 5775.00 10.45 5747.50 10.00 5500.00STL BM GUARDRAIL
0026 3045000000-E 862  71 LF  12.50 887.50 11.00 781.00 12.00 852.00SBGR SHOP CURVED
0027 3150000000-N 862  10 EA  37.00 370.00 38.50 385.00 35.00 350.00ADDIT GUARDRAIL POSTS
0028 3270000000-N SP   4 EA  1900.00 7600.00 1760.00 7040.00 1800.00 7200.00GR ANCHOR TYPE 350
0029 3300000000-N 862  2 EA  1150.00 2300.00 990.00 1980.00 1100.00 2200.00GR ANCHOR TYPE XI
0030 3315000000-N 862  2 EA  1300.00 2600.00 990.00 1980.00 1250.00 2500.00GR ANCHOR TYPE XI (MOD)
0031 3649000000-E 868  170 TON 20.00 3400.00 32.70 5559.00 30.00 5100.00PLAIN RIP RAP, CLASS B
0032 3656000000-E 868  495 SY  1.50 742.50 2.00 990.00 5.00 2475.00FILTER FABRIC FOR DRAINGE
0033 4400000000-E 1110  98 SF  11.00 1078.00 10.00 980.00 8.50 833.00WORK ZONE SIGNS (FIXED)
0034 4405000000-E 1110  144 SF  12.00 1728.00 11.00 1584.00 8.00 1152.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  20 SF  11.00 220.00 3.30 66.00 5.00 100.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  20 EA  60.00 1200.00 55.00 1100.00 50.00 1000.00DRUMS
0037 4435000000-N 1135  20 EA  20.00 400.00 11.00 220.00 25.00 500.00CONES
0038 4445000000-E 1145  60 LF  18.00 1080.00 9.00 540.00 10.00 600.00BARRICADES (TYPE III)
0039 4455000000-N 1150  30 MD  150.00 4500.00 180.00 5400.00 200.00 6000.00FLAGGER



MAR 21, 2001 08:35 AM ASHE

TIP NO B-3110 8.2711201 10:00AM 2 /  6 011
FED AID NO MABRZ-1603(1) 0.115 MI MAR 20 2001 C200096
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CRANBERRY CREEK & APPROACHES ON SR-1603. 

JAMES R. VANNOY & SONS CONST. DLB, INC. D/B/A  DLB, INC., (OF VA.) MILLER ENGINEERING CO., INC.

JEFFERSON,  NC HILLSVILLE,  VA MARION,  NC

0040 4810000000-E 1205  7,200 LF  0.45 3240.00 0.40 2880.00 0.50 3600.00PAINT PVMT MARKINGS 4"
0041 4910000000-N 1261  40 EA  6.25 250.00 7.00 280.00 6.00 240.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0042 4911000000-N 1261  10 EA  8.50 85.00 7.70 77.00 8.00 80.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0043 6000000000-E 1605  380 LF  3.00 1140.00 4.00 1520.00 5.00 1900.00TEMPORARY SILT FENCE
0044 6009000000-E 1610  185 TON 20.00 3700.00 23.00 4255.00 30.00 5550.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  50 TON 20.00 1000.00 21.50 1075.00 30.00 1500.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615 1.5 ACR 525.00 787.50 66.00 99.00 450.00 675.00TEMPORARY MULCHING
0047 6018000000-E 1620  50 LB  4.20 210.00 5.50 275.00 4.00 200.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.25 TON 420.00 105.00 1100.00 275.00 560.00 140.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  100 LF  12.00 1200.00 11.00 1100.00 10.00 1000.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  4 EA  250.00 1000.00 215.00 860.00 500.00 2000.00INLET PROTCN @ SLOPE DRNS
0051 6030000000-E 1630  320 CY  5.50 1760.00 10.00 3200.00 10.00 3200.00SILT EXCAVATION
0052 6033000000-E 1631  220 SY  2.35 517.00 3.10 682.00 1.70 374.00SYNTHETIC ROVING
0053 6036000000-E 1631  510 SY  2.35 1198.50 3.10 1581.00 1.60 816.00MATTING FOR EROS CONTROL
0054 6042000000-E 1632  20 LF  6.00 120.00 7.50 150.00 15.00 300.001/4" HARDWARE CLOTH
0055 6084000000-E 1660  2 ACR 2000.00 4000.00 2200.00 4400.00 1250.00 2500.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 40.00 40.00 110.00 110.00 45.00 45.00MOWING
0057 6090000000-E 1661  50 LB  6.25 312.50 11.00 550.00 8.00 400.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 420.00 105.00 2200.00 550.00 800.00 200.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  2.60 130.00 6.60 330.00 3.00 150.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665 1.5 TON 365.00 547.50 465.00 697.50 350.00 525.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  45.00 90.00 55.00 110.00 45.00 90.00SPECIALIZED HAND MOWING
0062 6117000000-N SP   8 EA  105.00 840.00 500.00 4000.00 360.00 2880.00RESPONSE FOR EROS CONTROL
0063 6126000000-E SP  0.25 ACR 4200.00 1050.00 5500.00 1375.00 3500.00 875.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0064 8035000000-N 402 Lump Sum 15000.00 27000.00 18000.00REMV EXIST STR **********
(10+95.50-L1-)

0065 8098000000-E SP   29 LF  215.00 6235.00 498.00 14442.00 565.00 16385.00**'-**" DRILLD PIER NO RK
(3'-6")

0066 8105000000-E SP   51 LF  1275.00 65025.00 1341.00 68391.00 1450.00 73950.00**'-**" DRILLD PIER IN RK
(3'-6")

0067 8112000000-E SP  43.2 LF  150.00 6480.00 165.00 7128.00 100.00 4320.00**' - **" DIA STL CASING
(3'-6")

0068 8147000000-E SP  3,056.19 SF  28.00 85573.32 25.00 76404.75 22.00 67236.18REINF CONCRETE DECK SLAB
0069 8161000000-E 420  2,361 SF  1.35 3187.35 1.50 3541.50 1.35 3187.35GROOVING BRIDGE FLOORS
0070 8182000000-E 420  70 CY  650.00 45500.00 700.00 49000.00 800.00 56000.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 20000.00 15000.00 22000.00BRG APPR SLAB ***********

(10+95.50-L1-)
0072 8217000000-E 425  17,525 LB  0.70 12267.50 0.75 13143.75 0.65 11391.25REINF STEEL (BRIDGE)
0073 8238000000-E SP   2,334 LB  1.00 2334.00 3.20 7468.80 2.00 4668.00SPIRAL COL REINF STL BRG
0074 8259000000-E 430 330.5 LF  135.00 44617.50 125.00 41312.50 107.00 35363.5036" PRESTR CONCRETE GIRDR



MAR 21, 2001 08:35 AM ASHE

TIP NO B-3110 8.2711201 10:00AM 3 /  6 011
FED AID NO MABRZ-1603(1) 0.115 MI MAR 20 2001 C200096
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CRANBERRY CREEK & APPROACHES ON SR-1603. 

JAMES R. VANNOY & SONS CONST. DLB, INC. D/B/A  DLB, INC., (OF VA.) MILLER ENGINEERING CO., INC.

JEFFERSON,  NC HILLSVILLE,  VA MARION,  NC

0075 8364000000-E 450  150 LF  40.00 6000.00 61.00 9150.00 40.00 6000.00HP12X53 PILES
0076 8503000000-E 460 225.69 LF  60.00 13541.40 58.50 13202.87 45.00 10156.05CONCRETE BARRIER RAIL
0077 8608000000-E 868  355 TON 24.00 8520.00 28.00 9940.00 35.00 12425.00PLAIN RIP RAP II (2'-0")
0078 8622000000-E 868  395 SY  2.00 790.00 2.50 987.50 5.00 1975.00FILTER FABRIC FOR DRAINAGE
0079 8657000000-N SP  Lump Sum 2500.00 1800.00 3550.00ELASTOMERIC BEARINGS
0080 8692000000-N SP  Lump Sum 2000.00 3700.00 3600.00EVAZOTE JOINT SEALS
0081 8860000000-N SP  Lump Sum 27000.00 18000.00 55000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

 

    TOTAL 616360.07 TOTAL 648765.17 TOTAL 666089.33CONTRACT TOTAL

 

    SUB-TOTAL 249789.00 SUB-TOTAL 269152.50 SUB-TOTAL 260882.00ROADWAY ITEMS
    SUB-TOTAL 366571.07 SUB-TOTAL 379612.67 SUB-TOTAL 405207.33STRUCTURE ITEMS



MAR 21, 2001 08:35 AM ASHE

TIP NO B-3110 8.2711201 10:00AM 4 /  6 011
FED AID NO MABRZ-1603(1) 0.115 MI MAR 20 2001 C200096
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CRANBERRY CREEK & APPROACHES ON SR-1603. 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33500.00 34500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20800.00 16000.00REINF BRG APPR **********

(11+02.72 -L-)
0003 0043000000-N 226 Lump Sum 73000.00 91000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  450 CY  6.00 2700.00 6.00 2700.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  20 TON 25.00 500.00 25.00 500.00FNDATION MATL, MINOR STRS
0007 0684000000-E 324  20 LF  15.00 300.00 15.00 300.00**" BCCSP B *****"

(12",0.064")
0008 0708000000-E 324  92 LF  20.00 1840.00 20.00 1840.0015" BCCSP B 0.064"
0009 0756000000-E 324  68 LF  80.00 5440.00 80.00 5440.0060" BCCSP B 0.138"
0010 0804000000-E 324  2 EA  150.00 300.00 150.00 300.00**" BCCS ELB B *****"

(12",0.064")
0011 1489000000-E SP   230 TON 90.00 20700.00 90.00 20700.00ASP CONC BASE CRS B25.0B
0012 1514000000-E SP   200 TON 95.00 19000.00 95.00 19000.00ASP CONC SURF CRS S9.5A
0013 1560000000-E SP   23 TON 250.00 5750.00 250.00 5750.00ASP FOR PLANT MIX  PG64-22
0014 2000000000-N 806  16 EA  120.00 1920.00 120.00 1920.00RIGHT OF WAY MARKERS
0015 2011000000-E 810  91 LF  5.00 455.00 5.00 455.00PIPE REMOVAL
0016 2022000000-E 815  225 CY  5.00 1125.00 5.00 1125.00SUBDRAIN EXCAVATION
0017 2033000000-E 815  170 CY  35.00 5950.00 35.00 5950.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E 815  1,000 LF  4.00 4000.00 4.00 4000.006" PERF SUBDRN PIPE
0019 2055000000-E 815  30 EA  10.00 300.00 10.00 300.006" SUBDRN Y,T,OR L
0020 2066000000-N 815  2 EA  200.00 400.00 200.00 400.00CONC PAD SUBDRN OUTLET
0021 2077000000-E 815  12 LF  10.00 120.00 10.00 120.006" OUTLET PIPE (SUBDRNS)
0022 2286000000-N 840  1 EA  1200.00 1200.00 2500.00 2500.00MASNRY DRAINAGE STRUCT
0023 2363000000-N 840  1 EA  350.00 350.00 500.00 500.00FRAME W/2GRTS 840.***** STD

(840.16)
0024 2556000000-E 846  140 LF  20.00 2800.00 22.00 3080.00SHOULDER BERM GUTTER
0025 3030000000-E 862  550 LF  9.50 5225.00 9.50 5225.00STL BM GUARDRAIL
0026 3045000000-E 862  71 LF  10.00 710.00 10.00 710.00SBGR SHOP CURVED
0027 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00ADDIT GUARDRAIL POSTS
0028 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0029 3300000000-N 862  2 EA  900.00 1800.00 900.00 1800.00GR ANCHOR TYPE XI
0030 3315000000-N 862  2 EA  900.00 1800.00 900.00 1800.00GR ANCHOR TYPE XI (MOD)
0031 3649000000-E 868  170 TON 30.00 5100.00 30.00 5100.00PLAIN RIP RAP, CLASS B
0032 3656000000-E 868  495 SY  2.00 990.00 2.00 990.00FILTER FABRIC FOR DRAINGE
0033 4400000000-E 1110  98 SF  15.00 1470.00 12.00 1176.00WORK ZONE SIGNS (FIXED)
0034 4405000000-E 1110  144 SF  10.00 1440.00 7.00 1008.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  20 SF  18.00 360.00 7.00 140.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  20 EA  47.70 954.00 50.00 1000.00DRUMS
0037 4435000000-N 1135  20 EA  9.96 199.20 15.00 300.00CONES
0038 4445000000-E 1145  60 LF  15.00 900.00 12.00 720.00BARRICADES (TYPE III)
0039 4455000000-N 1150  30 MD  150.00 4500.00 150.00 4500.00FLAGGER



MAR 21, 2001 08:35 AM ASHE

TIP NO B-3110 8.2711201 10:00AM 5 /  6 011
FED AID NO MABRZ-1603(1) 0.115 MI MAR 20 2001 C200096
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CRANBERRY CREEK & APPROACHES ON SR-1603. 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC  

0040 4810000000-E 1205  7,200 LF  0.42 3024.00 0.25 1800.00PAINT PVMT MARKINGS 4"
0041 4910000000-N 1261  40 EA  6.00 240.00 6.00 240.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0042 4911000000-N 1261  10 EA  7.00 70.00 7.00 70.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0043 6000000000-E 1605  380 LF  3.00 1140.00 2.60 988.00TEMPORARY SILT FENCE
0044 6009000000-E 1610  185 TON 35.00 6475.00 35.00 6475.00EROS CONTRL STONE CL B
0045 6012000000-E 1610  50 TON 20.00 1000.00 20.00 1000.00SEDIMENT CONTROL STONE
0046 6015000000-E 1615 1.5 ACR 600.00 900.00 500.00 750.00TEMPORARY MULCHING
0047 6018000000-E 1620  50 LB  5.00 250.00 4.00 200.00SEED FOR TEMP SEEDING
0048 6021000000-E 1620 0.25 TON 1000.00 250.00 400.00 100.00FERT FOR TEMP SEEDING
0049 6024000000-E 1622  100 LF  15.00 1500.00 15.00 1500.00TEMPORARY SLOPE DRAINS
0050 6027000000-N 1622  4 EA  200.00 800.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0051 6030000000-E 1630  320 CY  8.00 2560.00 5.00 1600.00SILT EXCAVATION
0052 6033000000-E 1631  220 SY  2.80 616.00 2.25 495.00SYNTHETIC ROVING
0053 6036000000-E 1631  510 SY  2.80 1428.00 2.25 1147.50MATTING FOR EROS CONTROL
0054 6042000000-E 1632  20 LF  5.00 100.00 10.00 200.001/4" HARDWARE CLOTH
0055 6084000000-E 1660  2 ACR 2000.00 4000.00 1880.00 3760.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 100.00 100.00 35.00 35.00MOWING
0057 6090000000-E 1661  50 LB  10.00 500.00 4.00 200.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 2000.00 500.00 400.00 100.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  6.00 300.00 2.50 125.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665 1.5 TON 420.00 630.00 350.00 525.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  50.00 100.00 42.00 84.00SPECIALIZED HAND MOWING
0062 6117000000-N SP   8 EA  1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL
0063 6126000000-E SP  0.25 ACR 5000.00 1250.00 4000.00 1000.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0064 8035000000-N 402 Lump Sum 10000.00 45000.00REMV EXIST STR **********
(10+95.50-L1-)

0065 8098000000-E SP   29 LF  614.00 17806.00 625.00 18125.00**'-**" DRILLD PIER NO RK
(3'-6")

0066 8105000000-E SP   51 LF  1776.00 90576.00 1825.00 93075.00**'-**" DRILLD PIER IN RK
(3'-6")

0067 8112000000-E SP  43.2 LF  110.00 4752.00 175.00 7560.00**' - **" DIA STL CASING
(3'-6")

0068 8147000000-E SP  3,056.19 SF  33.00 100854.27 24.75 75640.70REINF CONCRETE DECK SLAB
0069 8161000000-E 420  2,361 SF  1.32 3116.52 1.60 3777.60GROOVING BRIDGE FLOORS
0070 8182000000-E 420  70 CY  700.00 49000.00 625.00 43750.00CLASS A CONCRETE (BRIDGE)
0071 8210000000-N 422 Lump Sum 13000.00 19000.00BRG APPR SLAB ***********

(10+95.50-L1-)
0072 8217000000-E 425  17,525 LB  0.60 10515.00 0.77 13494.25REINF STEEL (BRIDGE)
0073 8238000000-E SP   2,334 LB  1.17 2730.78 1.75 4084.50SPIRAL COL REINF STL BRG
0074 8259000000-E 430 330.5 LF  155.00 51227.50 105.00 34702.5036" PRESTR CONCRETE GIRDR



MAR 21, 2001 08:35 AM ASHE

TIP NO B-3110 8.2711201 10:00AM 6 /  6 011
FED AID NO MABRZ-1603(1) 0.115 MI MAR 20 2001 C200096
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CRANBERRY CREEK & APPROACHES ON SR-1603. 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC  

0075 8364000000-E 450  150 LF  75.00 11250.00 45.00 6750.00HP12X53 PILES
0076 8503000000-E 460 225.69 LF  49.00 11058.81 39.00 8801.91CONCRETE BARRIER RAIL
0077 8608000000-E 868  355 TON 33.00 11715.00 32.00 11360.00PLAIN RIP RAP II (2'-0")
0078 8622000000-E 868  395 SY  3.00 1185.00 5.00 1975.00FILTER FABRIC FOR DRAINAGE
0079 8657000000-N SP  Lump Sum 2000.00 1500.00ELASTOMERIC BEARINGS
0080 8692000000-N SP  Lump Sum 2800.00 2250.00EVAZOTE JOINT SEALS
0081 8860000000-N SP  Lump Sum 16500.00 26000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

 

    TOTAL 672576.08 TOTAL 690539.96CONTRACT TOTAL

 

    SUB-TOTAL 262489.20 SUB-TOTAL 273693.50ROADWAY ITEMS
    SUB-TOTAL 410086.88 SUB-TOTAL 416846.46STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  616360.07JAMES R. VANNOY & SONS CONST.
     2  648765.17DLB, INC. D/B/A  DLB, INC., (OF VA.)
     3  666089.33MILLER ENGINEERING CO., INC.
     4  672576.08DANE CONSTRUCTION, INC.
     5  690539.96SMITH-ROWE, INC.



MAR 21, 2001 08:35 AM AVERY

TIP NO B-3111 8.2721001 10:00AM 1 /  3 012
FED AID NO MABRZ-1114(1) 0.077 MI MAR 20 2001 C200155
GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER PLUMTREE CREEK & APPROACHES ON SR-1114. 

MILLER ENGINEERING CO., INC. MAYMEAD, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MARION,  NC MOUNTAIN CITY,  TN ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22500.00 49700.00 27500.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 59750.00 115000.00 163000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1500.00 1500.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0199000000-E SP   1,850 SF  6.50 12025.00 10.00 18500.00 20.00 37000.00TEMPORARY SHORING
0005 0318000000-E 300  30 TON 30.00 900.00 25.00 750.00 30.00 900.00FNDATION MATL, MINOR STRS
0006 0714000000-E 324  252 LF  28.00 7056.00 28.00 7056.00 20.00 5040.0018" BCCSP B 0.064"
0007 0807000000-E 324  4 EA  250.00 1000.00 350.00 1400.00 150.00 600.0018" BCCS ELB B 0.064"
0008 1220000000-E 545  50 TON 25.00 1250.00 15.00 750.00 25.00 1250.00INCIDENTAL STONE BASE
0009 1489000000-E SP   175 TON 150.00 26250.00 150.00 26250.00 155.00 27125.00ASP CONC BASE CRS B25.0B
0010 1514000000-E SP   200 TON 150.00 30000.00 150.00 30000.00 155.00 31000.00ASP CONC SURF CRS S9.5A
0011 1560000000-E SP   21 TON 250.00 5250.00 250.00 5250.00 255.00 5355.00ASP FOR PLANT MIX  PG64-22
0012 1693000000-E 654  30 TON 200.00 6000.00 150.00 4500.00 210.00 6300.00ASPH PM PAVEMENT REPAIR
0013 2000000000-N 806  13 EA  150.00 1950.00 125.00 1625.00 80.00 1040.00RIGHT OF WAY MARKERS
0014 2011000000-E 810  84 LF  8.00 672.00 10.00 840.00 5.00 420.00PIPE REMOVAL
0015 2022000000-E 815  70 CY  7.00 490.00 10.00 700.00 8.00 560.00SUBDRAIN EXCAVATION
0016 2033000000-E 815  51 CY  25.00 1275.00 50.00 2550.00 28.00 1428.00SUBDRAIN FINE AGGREGATE
0017 2044000000-E 815  300 LF  3.00 900.00 6.00 1800.00 4.00 1200.006" PERF SUBDRN PIPE
0018 2055000000-E 815  9 EA  15.00 135.00 30.00 270.00 4.00 36.006" SUBDRN Y,T,OR L
0019 2066000000-N 815  1 EA  150.00 150.00 250.00 250.00 125.00 125.00CONC PAD SUBDRN OUTLET
0020 2077000000-E 815  6 LF  10.00 60.00 20.00 120.00 14.00 84.006" OUTLET PIPE (SUBDRNS)
0021 2286000000-N 840  2 EA  1200.00 2400.00 1500.00 3000.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0022 2308000000-E 840 0.5 LF  1200.00 600.00 2000.00 1000.00 1000.00 500.00MASNRY DRAINAGE STRUCT
0023 2363000000-N 840  2 EA  500.00 1000.00 250.00 500.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.16)
0024 2556000000-E 846  240 LF  42.00 10080.00 30.00 7200.00 50.00 12000.00SHOULDER BERM GUTTER
0025 3030000000-E 862  350 LF  10.00 3500.00 12.45 4357.50 10.00 3500.00STL BM GUARDRAIL
0026 3045000000-E 862  155 LF  12.00 1860.00 12.45 1929.75 12.00 1860.00SBGR SHOP CURVED
0027 3150000000-N 862  10 EA  35.00 350.00 37.00 370.00 35.00 350.00ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  450.00 450.00 800.00 800.00 450.00 450.00GR ANCHOR TYPE AT-1
0029 3270000000-N SP   3 EA  1800.00 5400.00 2800.00 8400.00 1800.00 5400.00GR ANCHOR TYPE 350
0030 3649000000-E 868  5 TON 35.00 175.00 40.00 200.00 35.00 175.00PLAIN RIP RAP, CLASS B
0031 3656000000-E 868  15 SY  4.00 60.00 3.00 45.00 3.00 45.00FILTER FABRIC FOR DRAINGE
0032 3684000000-E SP   13 TON 75.00 975.00 100.00 1300.00 35.00 455.00GENERIC EROSION CONTROL ITEM (TON)

BOULDERS
0033 4400000000-E 1110  119 SF  8.50 1011.50 10.00 1190.00 12.00 1428.00WORK ZONE SIGNS (FIXED)
0034 4405000000-E 1110  144 SF  8.00 1152.00 10.00 1440.00 12.00 1728.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  20 SF  5.00 100.00 15.00 300.00 8.00 160.00WORK ZONE SIGNS (BARRICDE
0036 4430000000-N 1130  50 EA  50.00 2500.00 45.00 2250.00 100.00 5000.00DRUMS
0037 4435000000-N 1135  50 EA  15.00 750.00 10.00 500.00 50.00 2500.00CONES
0038 4445000000-E 1145  48 LF  10.00 480.00 20.00 960.00 10.00 480.00BARRICADES (TYPE III)
0039 4455000000-N 1150  100 MD  150.00 15000.00 135.00 13500.00 200.00 20000.00FLAGGER
0040 4810000000-E 1205  10,208 LF  0.45 4593.60 0.20 2041.60 0.25 2552.00PAINT PVMT MARKINGS 4"



MAR 21, 2001 08:35 AM AVERY

TIP NO B-3111 8.2721001 10:00AM 2 /  3 012
FED AID NO MABRZ-1114(1) 0.077 MI MAR 20 2001 C200155
GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER PLUMTREE CREEK & APPROACHES ON SR-1114. 

MILLER ENGINEERING CO., INC. MAYMEAD, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MARION,  NC MOUNTAIN CITY,  TN ASHEVILLE,  NC

0041 4850000000-E 1205  300 LF  2.00 600.00 2.00 600.00 2.00 600.00LINE REMOVAL 4" WIDE
0042 6000000000-E 1605  85 LF  4.50 382.50 5.00 425.00 5.00 425.00TEMPORARY SILT FENCE
0043 6009000000-E 1610  180 TON 28.00 5040.00 25.00 4500.00 35.00 6300.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  60 TON 28.00 1680.00 20.00 1200.00 28.00 1680.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 1.5 ACR 800.00 1200.00 1000.00 1500.00 800.00 1200.00TEMPORARY MULCHING
0046 6018000000-E 1620  50 LB  8.00 400.00 4.00 200.00 8.00 400.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.25 TON 2000.00 500.00 1500.00 375.00 2000.00 500.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  100 LF  15.00 1500.00 22.00 2200.00 3.00 300.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  250.00 500.00 1000.00 2000.00 175.00 350.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  230 CY  8.00 1840.00 6.00 1380.00 6.00 1380.00SILT EXCAVATION
0051 6033000000-E 1631  180 SY  1.80 324.00 2.75 495.00 1.80 324.00SYNTHETIC ROVING
0052 6036000000-E 1631  370 SY  1.80 666.00 2.50 925.00 1.80 666.00MATTING FOR EROS CONTROL
0053 6042000000-E 1632  40 LF  6.00 240.00 4.00 160.00 10.00 400.001/4" HARDWARE CLOTH
0054 6069000000-E 1638  80 CY  25.00 2000.00 38.00 3040.00 20.00 1600.00STILLING BASINS
0055 6084000000-E 1660  2 ACR 1950.00 3900.00 1700.00 3400.00 1950.00 3900.00SEEDING AND MULCHING
0056 6087000000-E 1660  1 ACR 100.00 100.00 500.00 500.00 100.00 100.00MOWING
0057 6090000000-E 1661  50 LB  10.00 500.00 4.00 200.00 10.00 500.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 2000.00 500.00 1500.00 375.00 2000.00 500.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00 5.00 250.00SEED FOR SUPP SEEDING
0060 6108000000-E 1665 1.5 TON 600.00 900.00 1500.00 2250.00 600.00 900.00FERTILIZER TOPDRESSING
0061 6111000000-E SP   200 LF  50.00 10000.00 30.00 6000.00 150.00 30000.00IMPERVIOUS DIKE
0062 6114000000-N SP  1.5 HR  60.00 90.00 40.00 60.00 60.00 90.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   8 EA  200.00 1600.00 500.00 4000.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0064 6126000000-E SP  0.08 ACR 4000.00 320.00 15000.00 1200.00 4000.00 320.00STREAMBANK REFORESTATION

CULVERT ITEMS

0065 8049000000-N SP  Lump Sum 20000.00 12600.00 12000.00REMV EXIST STR **********
(12+38.20 -L1-)

0066 8126000000-N 414 Lump Sum 38900.00 27500.00 15000.00CULV EXCAV @ ************
(12+38.20 -L1-)

0067 8133000000-E 414  146 TON 30.00 4380.00 26.00 3796.00 35.00 5110.00FND CONDIT MAT, BOX CULV
0068 8196000000-E 420 271.7 CY  438.00 119004.60 394.00 107049.80 400.00 108680.00CLASS A CONCRETE (CULV)
0069 8245000000-E 425  41,506 LB  0.55 22828.30 0.52 21583.12 0.65 26978.90REINF STEEL (CULVERT)
0070 8594000000-E 868  90 TON 35.00 3150.00 65.00 5850.00 35.00 3150.00PLAIN RIP RAP B

 

    TOTAL 473346.50 TOTAL 535658.77 TOTAL 598249.90CONTRACT TOTAL

 

    SUB-TOTAL 265083.60 SUB-TOTAL 357279.85 SUB-TOTAL 427331.00ROADWAY ITEMS
    SUB-TOTAL 208262.90 SUB-TOTAL 178378.92 SUB-TOTAL 170918.90CULVERT ITEMS



MAR 21, 2001 08:35 AM AVERY

TIP NO B-3111 8.2721001 10:00AM 3 /  3 012
FED AID NO MABRZ-1114(1) 0.077 MI MAR 20 2001 C200155
GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER PLUMTREE CREEK & APPROACHES ON SR-1114. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  473346.50MILLER ENGINEERING CO., INC.
     2  535658.77MAYMEAD, INC.
     3  598249.90TAYLOR & MURPHY CONSTRUCTION  CO., INC.



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 1 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MOORESVILLE,  NC GREENSBORO,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 35000.00 42000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 21600.00 13700.00 20000.00REINF BRG APPR **********

(19+45.00 -L-)
0003 0043000000-N 226 Lump Sum 45000.00 33312.00 40000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 52.50 52.50 100.00 100.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  220 CY  6.00 1320.00 3.15 693.00 5.00 1100.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  20 TON 25.00 500.00 16.80 336.00 25.00 500.00FNDATION MATL, MINOR STRS
0007 0342000000-E SP   88 LF  18.00 1584.00 14.70 1293.60 15.00 1320.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  44 LF  18.00 792.00 16.80 739.20 15.00 660.0015" RC PIPE CULV III
0009 0708000000-E 324  52 LF  18.00 936.00 18.00 936.00 15.00 780.0015" BCCSP B 0.064"
0010 0806000000-E 324  4 EA  150.00 600.00 157.50 630.00 150.00 600.0015" BCCS ELB B 0.064"
0011 1220000000-E 545  75 TON 30.00 2250.00 13.00 975.00 25.00 1875.00INCIDENTAL STONE BASE
0012 1489000000-E SP   500 TON 48.15 24075.00 54.60 27300.00 55.00 27500.00ASP CONC BASE CRS B25.0B
0013 1519000000-E SP   250 TON 57.50 14375.00 68.25 17062.50 70.00 17500.00ASP CONC SURF CRS S9.5B
0014 1560000000-E SP   38 TON 250.00 9500.00 297.15 11291.70 300.00 11400.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  10 TON 125.00 1250.00 52.50 525.00 200.00 2000.00ASPH PM PAVEMENT REPAIR
0016 2011000000-E 810  84 LF  5.00 420.00 4.20 352.80 5.00 420.00PIPE REMOVAL
0017 2286000000-N 840  4 EA  1200.00 4800.00 1500.00 6000.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  4 EA  350.00 1400.00 476.00 1904.00 300.00 1200.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 2556000000-E 846  250 LF  15.00 3750.00 36.00 9000.00 38.00 9500.00SHOULDER BERM GUTTER
0020 3030000000-E 862 487.5 LF  9.50 4631.25 10.24 4992.00 9.75 4753.13STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  35.00 175.00 36.75 183.75 35.00 175.00ADDIT GUARDRAIL POSTS
0022 3270000000-N SP   4 EA  1600.00 6400.00 1890.00 7560.00 1800.00 7200.00GR ANCHOR TYPE 350
0023 3300000000-N 862  4 EA  980.00 3920.00 1155.00 4620.00 1100.00 4400.00GR ANCHOR TYPE XI
0024 3628000000-E 868  120 TON 28.00 3360.00 31.50 3780.00 25.00 3000.00PLAIN RIP RAP, CLASS I
0025 3656000000-E 868  240 SY  2.00 480.00 3.15 756.00 3.00 720.00FILTER FABRIC FOR DRAINGE
0026 4400000000-E 1110  256 SF  10.00 2560.00 8.00 2048.00 12.00 3072.00WORK ZONE SIGNS (FIXED)
0027 4410000000-E 1110  94 SF  7.50 705.00 3.75 352.50 6.00 564.00WORK ZONE SIGNS (BARRICDE
0028 4425000000-N 1125  4 EA  15.00 60.00 3.00 12.00 20.00 80.00WARNING FLAGS
0029 4445000000-E 1145  96 LF  12.00 1152.00 9.00 864.00 10.00 960.00BARRICADES (TYPE III)
0030 4810000000-E 1205  8,000 LF  0.29 2320.00 0.37 2960.00 0.31 2480.00PAINT PVMT MARKINGS 4"
0031 4910000000-N 1261  32 EA  6.00 192.00 6.30 201.60 6.00 192.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0032 4911000000-N 1261  20 EA  7.00 140.00 8.40 168.00 8.00 160.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0033 6000000000-E 1605  210 LF  3.00 630.00 2.36 495.60 4.00 840.00TEMPORARY SILT FENCE
0034 6009000000-E 1610  155 TON 35.00 5425.00 31.50 4882.50 25.00 3875.00EROS CONTRL STONE CL B
0035 6012000000-E 1610  55 TON 20.00 1100.00 31.50 1732.50 25.00 1375.00SEDIMENT CONTROL STONE
0036 6015000000-E 1615 1.5 ACR 200.00 300.00 210.00 315.00 200.00 300.00TEMPORARY MULCHING
0037 6018000000-E 1620  50 LB  1.00 50.00 1.05 52.50 1.00 50.00SEED FOR TEMP SEEDING
0038 6021000000-E 1620 0.25 TON 220.00 55.00 231.00 57.75 220.00 55.00FERT FOR TEMP SEEDING



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 2 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR PAVING DIV.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MOORESVILLE,  NC GREENSBORO,  NC ASHEVILLE,  NC

0039 6024000000-E 1622  100 LF  15.00 1500.00 10.50 1050.00 12.00 1200.00TEMPORARY SLOPE DRAINS
0040 6027000000-N 1622  3 EA  200.00 600.00 105.00 315.00 175.00 525.00INLET PROTCN @ SLOPE DRNS
0041 6030000000-E 1630  280 CY  7.00 1960.00 5.25 1470.00 4.50 1260.00SILT EXCAVATION
0042 6033000000-E 1631  400 SY  1.70 680.00 2.00 800.00 1.70 680.00SYNTHETIC ROVING
0043 6036000000-E 1631  535 SY  2.70 1444.50 3.00 1605.00 2.70 1444.50MATTING FOR EROS CONTROL
0044 6042000000-E 1632  80 LF  10.00 800.00 2.10 168.00 10.00 800.001/4" HARDWARE CLOTH
0045 6084000000-E 1660 1.5 ACR 2000.00 3000.00 2100.00 3150.00 2000.00 3000.00SEEDING AND MULCHING
0046 6087000000-E 1660  1 ACR 55.00 55.00 57.75 57.75 55.00 55.00MOWING
0047 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 1.00 50.00SEED FOR REPAIR SEEDING
0048 6093000000-E 1661 0.25 TON 220.00 55.00 231.00 57.75 220.00 55.00FERT FOR REPAIR SEEDING
0049 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 1.00 50.00SEED FOR SUPP SEEDING
0050 6108000000-E 1665 1.25 TON 220.00 275.00 231.00 288.75 220.00 275.00FERTILIZER TOPDRESSING
0051 6114000000-N SP  1.5 HR  35.00 52.50 37.00 55.50 35.00 52.50SPECIALIZED HAND MOWING
0052 6117000000-N SP   8 EA  150.00 1200.00 57.00 456.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8021000000-N SP  Lump Sum 21500.00 22330.00 67500.00REMV EXIST STR **********
(19+45.00 -L-)

0054 8105500000-E SP  14.8 LF  955.00 14134.00 1029.00 15229.20 1350.00 19980.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0055 8105600000-E SP   31 LF  2708.00 83948.00 2548.00 78988.00 2900.00 89900.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0056 8111000000-E SP  18.3 LF  339.00 6203.70 424.00 7759.20 350.00 6405.00PERM STL CASING FOR ** PIER
(5-'6")

0057 8119000000-E 412  240 CY  12.00 2880.00 6.00 1440.00 15.00 3600.00UNCLASSIFIED STR EXCAV
0058 8147000000-E SP   7,686 SF  19.75 151798.50 22.43 172396.98 18.00 138348.00REINF CONCRETE DECK SLAB
0059 8161000000-E 420  6,168 SF  0.55 3392.40 0.87 5366.16 0.55 3392.40GROOVING BRIDGE FLOORS
0060 8182000000-E 420 192.8 CY  335.00 64588.00 543.00 104690.40 415.00 80012.00CLASS A CONCRETE (BRIDGE)
0061 8210000000-N 422 Lump Sum 17300.00 17430.00 20000.00BRG APPR SLAB ***********

(19+45.00 -L-)
0062 8217000000-E 425  42,028 LB  0.50 21014.00 0.50 21014.00 0.75 31521.00REINF STEEL (BRIDGE)
0063 8238000000-E SP   2,626 LB  0.78 2048.28 1.14 2993.64 1.70 4464.20SPIRAL COL REINF STL BRG
0064 8262000000-E 430  971 LF  110.00 106810.00 123.50 119918.50 110.00 106810.0045" PRESTR CONCRETE GIRDR
0065 8364000000-E 450  216 LF  66.00 14256.00 47.00 10152.00 32.00 6912.00HP12X53 PILES
0066 8391000000-N 450  8 EA  75.00 600.00 155.00 1240.00 112.00 896.00STEEL PILE POINTS
0067 8503000000-E 460 494.56 LF  33.00 16320.48 36.00 17804.16 50.00 24728.00CONCRETE BARRIER RAIL
0068 8608000000-E 868  335 TON 33.00 11055.00 25.00 8375.00 1.00 335.00PLAIN RIP RAP II (2'-0")
0069 8622000000-E 868  373 SY  1.97 734.81 3.50 1305.50 4.50 1678.50FILTER FABRIC FOR DRAINAGE
0070 8657000000-N SP  Lump Sum 3500.00 4000.00 4000.00ELASTOMERIC BEARINGS
0071 8692000000-N SP  Lump Sum 3600.00 5600.00 3600.00EVAZOTE JOINT SEALS
0072 8860000000-N SP  Lump Sum 41000.00 17000.00 20000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE, & REMOVAL OF
TEMPORARY



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 3 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

   

 

    TOTAL 806312.42 TOTAL 841743.49 TOTAL 863835.23CONTRACT TOTAL

 

    SUB-TOTAL 219629.25 SUB-TOTAL 206710.75 SUB-TOTAL 229753.13ROADWAY ITEMS
    SUB-TOTAL 586683.17 SUB-TOTAL 635032.74 SUB-TOTAL 634082.10STRUCTURE ITEMS



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 4 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CAROLINA BRIDGE COMPANY, INC. R. E. BURNS & SONS CO., INC.

CHARLOTTE,  NC ORANGEBURG,  SC STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 52653.96 45800.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00 21000.00 25000.00REINF BRG APPR **********

(19+45.00 -L-)
0003 0043000000-N 226 Lump Sum 40380.00 42387.00 50000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 8000.00 8000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  220 CY  6.00 1320.00 12.00 2640.00 8.00 1760.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  20 TON 25.00 500.00 21.00 420.00 19.00 380.00FNDATION MATL, MINOR STRS
0007 0342000000-E SP   88 LF  18.00 1584.00 14.00 1232.00 25.00 2200.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  44 LF  18.00 792.00 17.25 759.00 30.00 1320.0015" RC PIPE CULV III
0009 0708000000-E 324  52 LF  18.00 936.00 15.00 780.00 30.00 1560.0015" BCCSP B 0.064"
0010 0806000000-E 324  4 EA  150.00 600.00 125.00 500.00 150.00 600.0015" BCCS ELB B 0.064"
0011 1220000000-E 545  75 TON 30.00 2250.00 12.50 937.50 30.00 2250.00INCIDENTAL STONE BASE
0012 1489000000-E SP   500 TON 52.00 26000.00 52.00 26000.00 50.00 25000.00ASP CONC BASE CRS B25.0B
0013 1519000000-E SP   250 TON 65.00 16250.00 65.00 16250.00 61.00 15250.00ASP CONC SURF CRS S9.5B
0014 1560000000-E SP   38 TON 283.00 10754.00 283.00 10754.00 250.00 9500.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  10 TON 150.00 1500.00 200.00 2000.00 125.00 1250.00ASPH PM PAVEMENT REPAIR
0016 2011000000-E 810  84 LF  5.00 420.00 10.00 840.00 10.00 840.00PIPE REMOVAL
0017 2286000000-N 840  4 EA  1200.00 4800.00 725.00 2900.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  4 EA  350.00 1400.00 450.00 1800.00 500.00 2000.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 2556000000-E 846  250 LF  31.00 7750.00 31.00 7750.00 34.00 8500.00SHOULDER BERM GUTTER
0020 3030000000-E 862 487.5 LF  9.50 4631.25 9.75 4753.13 9.50 4631.25STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0022 3270000000-N SP   4 EA  1600.00 6400.00 1800.00 7200.00 1600.00 6400.00GR ANCHOR TYPE 350
0023 3300000000-N 862  4 EA  980.00 3920.00 1100.00 4400.00 980.00 3920.00GR ANCHOR TYPE XI
0024 3628000000-E 868  120 TON 28.00 3360.00 28.00 3360.00 30.00 3600.00PLAIN RIP RAP, CLASS I
0025 3656000000-E 868  240 SY  2.00 480.00 2.50 600.00 2.25 540.00FILTER FABRIC FOR DRAINGE
0026 4400000000-E 1110  256 SF  8.00 2048.00 8.25 2112.00 6.45 1651.20WORK ZONE SIGNS (FIXED)
0027 4410000000-E 1110  94 SF  7.00 658.00 6.50 611.00 4.50 423.00WORK ZONE SIGNS (BARRICDE
0028 4425000000-N 1125  4 EA  15.00 60.00 15.00 60.00 10.00 40.00WARNING FLAGS
0029 4445000000-E 1145  96 LF  15.00 1440.00 14.00 1344.00 8.00 768.00BARRICADES (TYPE III)
0030 4810000000-E 1205  8,000 LF  0.29 2320.00 0.29 2320.00 0.29 2320.00PAINT PVMT MARKINGS 4"
0031 4910000000-N 1261  32 EA  6.00 192.00 6.00 192.00 6.00 192.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0032 4911000000-N 1261  20 EA  7.00 140.00 8.00 160.00 7.00 140.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0033 6000000000-E 1605  210 LF  3.00 630.00 2.75 577.50 4.00 840.00TEMPORARY SILT FENCE
0034 6009000000-E 1610  155 TON 35.00 5425.00 21.00 3255.00 25.00 3875.00EROS CONTRL STONE CL B
0035 6012000000-E 1610  55 TON 20.00 1100.00 21.00 1155.00 25.00 1375.00SEDIMENT CONTROL STONE
0036 6015000000-E 1615 1.5 ACR 200.00 300.00 725.00 1087.50 200.00 300.00TEMPORARY MULCHING
0037 6018000000-E 1620  50 LB  1.00 50.00 6.00 300.00 1.00 50.00SEED FOR TEMP SEEDING
0038 6021000000-E 1620 0.25 TON 220.00 55.00 350.00 87.50 220.00 55.00FERT FOR TEMP SEEDING



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 5 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CAROLINA BRIDGE COMPANY, INC. R. E. BURNS & SONS CO., INC.

CHARLOTTE,  NC ORANGEBURG,  SC STATESVILLE,  NC

0039 6024000000-E 1622  100 LF  15.00 1500.00 11.00 1100.00 15.00 1500.00TEMPORARY SLOPE DRAINS
0040 6027000000-N 1622  3 EA  200.00 600.00 200.00 600.00 100.00 300.00INLET PROTCN @ SLOPE DRNS
0041 6030000000-E 1630  280 CY  5.00 1400.00 8.00 2240.00 7.00 1960.00SILT EXCAVATION
0042 6033000000-E 1631  400 SY  1.70 680.00 3.25 1300.00 1.50 600.00SYNTHETIC ROVING
0043 6036000000-E 1631  535 SY  2.70 1444.50 2.00 1070.00 3.00 1605.00MATTING FOR EROS CONTROL
0044 6042000000-E 1632  80 LF  10.00 800.00 7.50 600.00 5.00 400.001/4" HARDWARE CLOTH
0045 6084000000-E 1660 1.5 ACR 2000.00 3000.00 1680.00 2520.00 2400.00 3600.00SEEDING AND MULCHING
0046 6087000000-E 1660  1 ACR 55.00 55.00 150.00 150.00 55.00 55.00MOWING
0047 6090000000-E 1661  50 LB  1.00 50.00 6.00 300.00 1.00 50.00SEED FOR REPAIR SEEDING
0048 6093000000-E 1661 0.25 TON 220.00 55.00 2000.00 500.00 220.00 55.00FERT FOR REPAIR SEEDING
0049 6096000000-E 1662  50 LB  1.00 50.00 3.00 150.00 1.00 50.00SEED FOR SUPP SEEDING
0050 6108000000-E 1665 1.25 TON 220.00 275.00 500.00 625.00 220.00 275.00FERTILIZER TOPDRESSING
0051 6114000000-N SP  1.5 HR  35.00 52.50 45.00 67.50 35.00 52.50SPECIALIZED HAND MOWING
0052 6117000000-N SP   8 EA  1.00 8.00 150.00 1200.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8021000000-N SP  Lump Sum 70000.00 51657.79 20000.00REMV EXIST STR **********
(19+45.00 -L-)

0054 8105500000-E SP  14.8 LF  748.00 11070.40 1046.55 15488.94 917.00 13571.60**'-**" DRILLD PIER IN SOIL
(5'-6")

0055 8105600000-E SP   31 LF  2780.00 86180.00 2963.44 91866.64 2465.00 76415.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0056 8111000000-E SP  18.3 LF  325.00 5947.50 608.53 11136.10 325.00 5947.50PERM STL CASING FOR ** PIER
(5-'6")

0057 8119000000-E 412  240 CY  10.00 2400.00 21.17 5080.80 5.00 1200.00UNCLASSIFIED STR EXCAV
0058 8147000000-E SP   7,686 SF  17.00 130662.00 19.98 153566.28 23.00 176778.00REINF CONCRETE DECK SLAB
0059 8161000000-E 420  6,168 SF  0.49 3022.32 0.64 3947.52 0.50 3084.00GROOVING BRIDGE FLOORS
0060 8182000000-E 420 192.8 CY  700.00 134960.00 466.99 90035.67 550.00 106040.00CLASS A CONCRETE (BRIDGE)
0061 8210000000-N 422 Lump Sum 20000.00 22162.58 16000.00BRG APPR SLAB ***********

(19+45.00 -L-)
0062 8217000000-E 425  42,028 LB  0.60 25216.80 0.68 28579.04 0.75 31521.00REINF STEEL (BRIDGE)
0063 8238000000-E SP   2,626 LB  1.00 2626.00 1.27 3335.02 1.60 4201.60SPIRAL COL REINF STL BRG
0064 8262000000-E 430  971 LF  115.00 111665.00 134.68 130774.28 123.00 119433.0045" PRESTR CONCRETE GIRDR
0065 8364000000-E 450  216 LF  30.00 6480.00 56.55 12214.80 30.00 6480.00HP12X53 PILES
0066 8391000000-N 450  8 EA  80.00 640.00 141.34 1130.72 150.00 1200.00STEEL PILE POINTS
0067 8503000000-E 460 494.56 LF  40.00 19782.40 44.18 21849.66 39.00 19287.84CONCRETE BARRIER RAIL
0068 8608000000-E 868  335 TON 35.00 11725.00 38.97 13054.95 0.01 3.35PLAIN RIP RAP II (2'-0")
0069 8622000000-E 868  373 SY  2.00 746.00 3.65 1361.45 2.25 839.25FILTER FABRIC FOR DRAINAGE
0070 8657000000-N SP  Lump Sum 3000.00 5496.10 4000.00ELASTOMERIC BEARINGS
0071 8692000000-N SP  Lump Sum 4000.00 2209.85 3900.00EVAZOTE JOINT SEALS
0072 8860000000-N SP  Lump Sum 15000.00 1000.00 66000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE, & REMOVAL OF
TEMPORARY



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 6 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

   

 

    TOTAL 884813.67 TOTAL 911723.78 TOTAL 916919.09CONTRACT TOTAL

 

    SUB-TOTAL 219690.25 SUB-TOTAL 245775.59 SUB-TOTAL 241016.95ROADWAY ITEMS
    SUB-TOTAL 665123.42 SUB-TOTAL 665948.19 SUB-TOTAL 675902.14STRUCTURE ITEMS



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 7 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

MARION,  NC HILLSVILLE,  VA MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44500.00 50000.00 50000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 18000.00 20200.00 20000.00REINF BRG APPR **********

(19+45.00 -L-)
0003 0043000000-N 226 Lump Sum 44000.00 34000.00 58380.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 300.00 300.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  220 CY  6.00 1320.00 12.00 2640.00 6.00 1320.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  20 TON 25.00 500.00 26.00 520.00 25.00 500.00FNDATION MATL, MINOR STRS
0007 0342000000-E SP   88 LF  18.00 1584.00 24.50 2156.00 18.00 1584.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  44 LF  18.00 792.00 32.00 1408.00 18.00 792.0015" RC PIPE CULV III
0009 0708000000-E 324  52 LF  18.00 936.00 29.00 1508.00 18.00 936.0015" BCCSP B 0.064"
0010 0806000000-E 324  4 EA  150.00 600.00 250.00 1000.00 150.00 600.0015" BCCS ELB B 0.064"
0011 1220000000-E 545  75 TON 30.00 2250.00 20.00 1500.00 30.00 2250.00INCIDENTAL STONE BASE
0012 1489000000-E SP   500 TON 59.00 29500.00 54.75 27375.00 48.15 24075.00ASP CONC BASE CRS B25.0B
0013 1519000000-E SP   250 TON 65.00 16250.00 68.50 17125.00 57.50 14375.00ASP CONC SURF CRS S9.5B
0014 1560000000-E SP   38 TON 283.00 10754.00 300.00 11400.00 250.00 9500.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  10 TON 200.00 2000.00 200.00 2000.00 125.00 1250.00ASPH PM PAVEMENT REPAIR
0016 2011000000-E 810  84 LF  5.00 420.00 9.00 756.00 5.00 420.00PIPE REMOVAL
0017 2286000000-N 840  4 EA  1200.00 4800.00 1600.00 6400.00 1200.00 4800.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  4 EA  350.00 1400.00 500.00 2000.00 350.00 1400.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 2556000000-E 846  250 LF  34.00 8500.00 19.00 4750.00 25.00 6250.00SHOULDER BERM GUTTER
0020 3030000000-E 862 487.5 LF  9.75 4753.13 10.00 4875.00 9.50 4631.25STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  35.00 175.00 37.00 185.00 35.00 175.00ADDIT GUARDRAIL POSTS
0022 3270000000-N SP   4 EA  1800.00 7200.00 1700.00 6800.00 1600.00 6400.00GR ANCHOR TYPE 350
0023 3300000000-N 862  4 EA  1100.00 4400.00 1050.00 4200.00 980.00 3920.00GR ANCHOR TYPE XI
0024 3628000000-E 868  120 TON 28.00 3360.00 44.00 5280.00 28.00 3360.00PLAIN RIP RAP, CLASS I
0025 3656000000-E 868  240 SY  2.00 480.00 4.50 1080.00 2.00 480.00FILTER FABRIC FOR DRAINGE
0026 4400000000-E 1110  256 SF  10.00 2560.00 8.00 2048.00 10.00 2560.00WORK ZONE SIGNS (FIXED)
0027 4410000000-E 1110  94 SF  10.00 940.00 5.00 470.00 8.00 752.00WORK ZONE SIGNS (BARRICDE
0028 4425000000-N 1125  4 EA  15.00 60.00 12.50 50.00 20.00 80.00WARNING FLAGS
0029 4445000000-E 1145  96 LF  10.00 960.00 10.00 960.00 12.00 1152.00BARRICADES (TYPE III)
0030 4810000000-E 1205  8,000 LF  0.29 2320.00 0.37 2960.00 0.29 2320.00PAINT PVMT MARKINGS 4"
0031 4910000000-N 1261  32 EA  6.00 192.00 7.50 240.00 6.00 192.00GRDRL DELINEATION (PERM, ***)

(CRYSTAL)
0032 4911000000-N 1261  20 EA  8.00 160.00 8.50 170.00 7.00 140.00BARR DELINEATION (PERM, ***)

(CRYSTAL)
0033 6000000000-E 1605  210 LF  3.00 630.00 3.50 735.00 3.00 630.00TEMPORARY SILT FENCE
0034 6009000000-E 1610  155 TON 35.00 5425.00 38.50 5967.50 35.00 5425.00EROS CONTRL STONE CL B
0035 6012000000-E 1610  55 TON 20.00 1100.00 32.00 1760.00 20.00 1100.00SEDIMENT CONTROL STONE
0036 6015000000-E 1615 1.5 ACR 650.00 975.00 700.00 1050.00 500.00 750.00TEMPORARY MULCHING
0037 6018000000-E 1620  50 LB  6.00 300.00 7.00 350.00 3.00 150.00SEED FOR TEMP SEEDING
0038 6021000000-E 1620 0.25 TON 2000.00 500.00 2100.00 525.00 400.00 100.00FERT FOR TEMP SEEDING



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 8 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

MARION,  NC HILLSVILLE,  VA MOUNT AIRY,  NC

0039 6024000000-E 1622  100 LF  6.00 600.00 16.00 1600.00 15.00 1500.00TEMPORARY SLOPE DRAINS
0040 6027000000-N 1622  3 EA  450.00 1350.00 275.00 825.00 200.00 600.00INLET PROTCN @ SLOPE DRNS
0041 6030000000-E 1630  280 CY  10.00 2800.00 11.00 3080.00 5.00 1400.00SILT EXCAVATION
0042 6033000000-E 1631  400 SY  1.70 680.00 1.80 720.00 2.00 800.00SYNTHETIC ROVING
0043 6036000000-E 1631  535 SY  1.70 909.50 1.80 963.00 2.00 1070.00MATTING FOR EROS CONTROL
0044 6042000000-E 1632  80 LF  10.00 800.00 8.50 680.00 10.00 800.001/4" HARDWARE CLOTH
0045 6084000000-E 1660 1.5 ACR 1680.00 2520.00 1800.00 2700.00 1580.00 2370.00SEEDING AND MULCHING
0046 6087000000-E 1660  1 ACR 150.00 150.00 160.00 160.00 35.00 35.00MOWING
0047 6090000000-E 1661  50 LB  6.00 300.00 7.00 350.00 6.00 300.00SEED FOR REPAIR SEEDING
0048 6093000000-E 1661 0.25 TON 2000.00 500.00 2100.00 525.00 400.00 100.00FERT FOR REPAIR SEEDING
0049 6096000000-E 1662  50 LB  3.00 150.00 3.50 175.00 2.50 125.00SEED FOR SUPP SEEDING
0050 6108000000-E 1665 1.25 TON 500.00 625.00 600.00 750.00 400.00 500.00FERTILIZER TOPDRESSING
0051 6114000000-N SP  1.5 HR  45.00 67.50 50.00 75.00 45.00 67.50SPECIALIZED HAND MOWING
0052 6117000000-N SP   8 EA  150.00 1200.00 200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8021000000-N SP  Lump Sum 25000.00 36500.00 100000.00REMV EXIST STR **********
(19+45.00 -L-)

0054 8105500000-E SP  14.8 LF  1355.00 20054.00 1050.00 15540.00 800.00 11840.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0055 8105600000-E SP   31 LF  3625.00 112375.00 2250.00 69750.00 2650.00 82150.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0056 8111000000-E SP  18.3 LF  150.00 2745.00 425.00 7777.50 600.00 10980.00PERM STL CASING FOR ** PIER
(5-'6")

0057 8119000000-E 412  240 CY  25.00 6000.00 13.75 3300.00 15.00 3600.00UNCLASSIFIED STR EXCAV
0058 8147000000-E SP   7,686 SF  21.00 161406.00 26.45 203294.70 19.50 149877.00REINF CONCRETE DECK SLAB
0059 8161000000-E 420  6,168 SF  0.50 3084.00 0.85 5242.80 1.00 6168.00GROOVING BRIDGE FLOORS
0060 8182000000-E 420 192.8 CY  588.00 113366.40 560.00 107968.00 575.00 110860.00CLASS A CONCRETE (BRIDGE)
0061 8210000000-N 422 Lump Sum 20000.00 21200.00 25000.00BRG APPR SLAB ***********

(19+45.00 -L-)
0062 8217000000-E 425  42,028 LB  0.50 21014.00 0.75 31521.00 0.70 29419.60REINF STEEL (BRIDGE)
0063 8238000000-E SP   2,626 LB  1.00 2626.00 1.40 3676.40 1.50 3939.00SPIRAL COL REINF STL BRG
0064 8262000000-E 430  971 LF  93.65 90934.15 118.50 115063.50 115.00 111665.0045" PRESTR CONCRETE GIRDR
0065 8364000000-E 450  216 LF  32.00 6912.00 33.50 7236.00 43.00 9288.00HP12X53 PILES
0066 8391000000-N 450  8 EA  100.00 800.00 135.00 1080.00 150.00 1200.00STEEL PILE POINTS
0067 8503000000-E 460 494.56 LF  40.00 19782.40 17.44 8625.13 38.00 18793.28CONCRETE BARRIER RAIL
0068 8608000000-E 868  335 TON 30.00 10050.00 46.00 15410.00 41.00 13735.00PLAIN RIP RAP II (2'-0")
0069 8622000000-E 868  373 SY  5.00 1865.00 4.50 1678.50 5.00 1865.00FILTER FABRIC FOR DRAINAGE
0070 8657000000-N SP  Lump Sum 5200.00 4500.00 3600.00ELASTOMERIC BEARINGS
0071 8692000000-N SP  Lump Sum 3900.00 5100.00 3100.00EVAZOTE JOINT SEALS
0072 8860000000-N SP  Lump Sum 75000.00 61200.00 75000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE, & REMOVAL OF
TEMPORARY



MAR 21, 2001 08:35 AM IREDELL

TIP NO B-3195 8.2822001 10:00AM 9 /  9 013
FED AID NO MABRZ-1852(2) 0.189 MI MAR 20 2001 C200143
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROCKY CREEK & APPROACHES ON SR-1852 (SLOANS MILL RD).

   

 

    TOTAL 939462.08 TOTAL 966610.03 TOTAL 1016196.63CONTRACT TOTAL

 

    SUB-TOTAL 237348.13 SUB-TOTAL 240946.50 SUB-TOTAL 244116.75ROADWAY ITEMS
    SUB-TOTAL 702113.95 SUB-TOTAL 725663.53 SUB-TOTAL 772079.88STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  806312.42DANE CONSTRUCTION, INC.
     2  841743.49APAC-CAROLINA, INC., THOMPSON-ARTHUR PAVING DIV.
     3  863835.23TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     4  884813.67LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     5  911723.78CAROLINA BRIDGE COMPANY, INC.
     6  916919.09R. E. BURNS & SONS CO., INC.
     7  939462.08MILLER ENGINEERING CO., INC.
     8  966610.03DLB, INC. D/B/A  DLB, INC., (OF VA.)
     9  1016196.63SMITH-ROWE, INC.



MAR 21, 2001 08:35 AM LINCOLN

TIP NO  7.8311303, 7.8321303 10:00AM 1 /  1 014
FED AID NO STATE FUNDED 23.370 MI MAR 20 2001 C200154
RESURFACING, SHOULDER RECONSTRUCTION & PVT MARKINGS.

1 SECTION OF PRIMARY & 8 SECTIONS OF SECONDARY ROADS. 

ASPHALT PAVING OF SHELBY,INC. MIDSTATE CONTRACTORS, INC. BLYTHE CONSTRUCTION, INC.

SHELBY,  NC HICKORY,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63000.00 35000.00 71000.00MOBILIZATION
0002 1220000000-E 545  1,035 TON 18.00 18630.00 20.00 20700.00 29.50 30532.50INCIDENTAL STONE BASE
0003 1245000000-E SP  28.7 SMI 2900.00 83230.00 3380.00 97006.00 2020.00 57974.00SHOULDER RECONSTRUCTION
0004 1341000000-E 620  1,959 TON 195.00 382005.00 183.25 358986.75 170.30 333617.70ASPHALT CEMENT
0005 1374000000-E 630  3,412 TON 28.00 95536.00 31.04 105908.48 39.75 135627.00ASPH CONC BASE CO, HB
0006 1440000000-E SP   3,175 TON 21.35 67786.25 25.50 80962.50 26.70 84772.50ASPH CONC SURF I-1, LEVLN
0007 1451000000-E 645  28,807 TON 21.35 615029.45 24.90 717294.30 26.70 769146.90ASPH CONC SURFACE CO, I-1
0008 1704000000-E SP   690 TON 75.00 51750.00 80.00 55200.00 79.50 54855.00PATCHING EXIST PAVEMENT
0009 2845000000-N 858  3 EA  500.00 1500.00 500.00 1500.00 500.00 1500.00ADJ METER OR VALVE BOXES
0010 4900000000-N 1252  1,130 EA  6.00 6780.00 5.50 6215.00 6.00 6780.00PERM RAISED PVMT MARKERS

 

    TOTAL 1385246.70 TOTAL 1478773.03 TOTAL 1545805.60CONTRACT TOTAL

 

    SUB-TOTAL 1385246.70 SUB-TOTAL 1478773.03 SUB-TOTAL 1545805.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1385246.70ASPHALT PAVING OF SHELBY,INC.
     2  1478773.03MIDSTATE CONTRACTORS, INC.
     3  1545805.60BLYTHE CONSTRUCTION, INC.


